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INVITATION TO TENDER 

 by; 

South Nyanza Sugar Company Limited, 

Off Kisii – Migori Road 

P.O. Box 107 

Sare – Awendo 

(Procurement Office) 

 

South Nyanza Sugar Company Limited invites sealed tenders for the PROVISION OF SAP-ERP SUPPORT AND 

TRAINING 

 

Tendering will be conducted under OPEN TENDERING method   using a standardized tender document.  

1. Tenderers  will  be  allowed  to  tender  for  one  or  more  lots”. N/A 

Qualified  and  interested  tenderers  may  obtain  further  information  and  inspect  the  Tender  Documents  during  
office  hours  7.00am-5.00pm week days at the address given below. 

2. A  complete  set  of  tender  documents  may  be  purchased  or  obtained  by  interested  tenders  upon  payment  of  a  
non-  refundable  fees  of  (not applicable )   

3. Tender documents may be obtained electronically from the Website www.sonysugar.co.ke.  Tender documents 
obtained electronically will be free of charge. 

4. Tender  documents  may  be  viewed  and  downloaded  for  free  from  the  website  www.sonysugar.co.ke. Tenderers  
who  download  the  tender  document  must  forward  their  particulars  immediately  to  
administration@sonysugar.co.ke  OR tenders@sonysugar.co.ke 0208029201/2/3 cell.0722205345 P.O. Box 107-
40405 Sare Awendo   to  facilitate  any  further  clarification  or  addendum. 

5. All  Tenders  must  be  accompanied  by  a  [insert  “tender  Security”  or  “Tender-Securing  Declaration,”  as  appropriate]   

N/A 

6. The  Tenderer  shall  chronologically  serialize  all  pages  of  the  tender  documents  submitted. 

Completed  tenders  must  be  delivered  to  the  address  below  on  or  before 29TH AUGUST,  2024  AT 10.00AM 

 

 Electronic Tenders: - Will not be permitted for local vendors.   For overseas vendors only 

7. Tenders  will  be  opened  immediately  after  the  deadline  date  and  time  specified  above  or  any  dead  line  date  
and  time  specified  later.  Tenders  will  be  publicly  opened  in  the  presence  of  the  Tenderers'  designated  
representatives  who  choose  to  attend  at  the  address  below. 

 
8. Late tenders will be rejected. 

9. The  addresses  referred  to  above  are: 

 

 

 

Address for obtaining further information and for obtaining tender documents 

South Nyanza Sugar Company Limited, 

Off Kisii – Migori Road 

P.O. Box 107 

Sare – Awendo 

(Managing Director Office) 

Head of Procurement  

mailto:administration@sonysugar.co.ke
mailto:tenders@sonysugar.co.ke


 

 

Tel no. 0722246997 

 

Address for Submission of Tenders. 

               South Nyanza Sugar Company Limited, 

               Off Kisii – Migori Road 

               P.O. Box 107  

              Sare – Awendo 

 

(Managing Director Office /Tender Box) 

                            

Head of Procurement  

Signature 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  
 

 

 

 

 

PART 1 - TENDERING PROCEDURES 

  

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          



 

 

SECTION I:  INSTRUCTIONS TO TENDERERS 

A General Provisions 

1. Scope of Tender 

1.1 The Procurement Entity as  defined  in the  TDS  invites  tenders  for  supply  of  goods  and,  if  applicable,  any  
Related  Services  incidental  thereto,  as  specified  in  Section  V,  Supply  Requirements.  The  name,  
identification,  and  number  of  lots  (contracts)  of  this  Tender  Document  are  specified  in  the  TDS. 

1.2 Throughout  this  tendering  document: 

a) the  term  “in  writing”  means  communicated  in  written  form  (e.g.  by  mail,  e-mail,  fax,  including  if  
specified  in  the  TDS,  distributed  or  received  through  the  electronic-procurement  system  used  by  the  
Procurement Entity)  with  proof  of  receipt; 

b) if  the  context  so  requires,  “singular”  means  “plural”  and  vice  versa; 

c) “Day” means calendar day, unless otherwise specified as “Business Day”.  A  Business  Day  is  any  day  that  
is  an  official  working  day  of  the  Procurement Entity.  It excludes official public holidays. 

2. Fraud and Corruption 

2.1 The Procurement Entity requires compliance with the provisions of the Public Procurement and Asset  Disposal  
Act,  2015,  Section  62  “Declaration  not  to  engage  in  corruption”.  The  tender  submitted  by  a  person  
shall  include  a  declaration  that  the  person  shall  not  engage  in  any  corrupt  or  fraudulent  practice  and  a  
declaration  that  the  person  or  his  or  her  sub-contractors  are  not  debarred  from  participating  in  public  
procurement  proceedings. 

2.2 The  Procurement Entity requires  compliance  with  the  provisions  of  the  Competition  Act  2010,  regarding  
collusive  practices  in  contracting.  Any  tenderer  found  to  have  engaged  in  collusive  conduct  shall  be  
disqualified  and  criminal  and/or  civil  sanctions  may  be  imposed.  To  this  effect,  Tenders  shall  be  
required  to  complete  and  sign  the  “Certificate  of  Independent  Tender  Determination”  annexed  to  the  
Form  of  Tender. 

2.3 Unfair  Competitive  Advantage  -  Fairness  and  transparency  in  the  tender  process  require  that  the  firms  
or  their  Affiliates  competing  for  a  specific  assignment  do  not  derive  a  competitive  advantage  from  
having  provided  consulting  services  related  to  this  tender.  To  that  end,  the  Procurement Entity shall  
indicate  in  the  Data  Sheet  and  make  available  to  all  the  firms  together  with  this  tender  document  all  
information  that  would  in  that  respect  give  such  firm  any  unfair  competitive  advantage  over  competing  
firms. 

3. Eligible Tenderers 

3.1 A  Tenderer  may  be  a  firm  that  is  a  private  entity,  an  individual,  a  state-owned  enterprise  or  institution  
subject  to  ITT3.7,  or  any  combination  of  such  entities  in  the  form  of  a  joint  venture  (JV)  under  an  
existing  agreement  or  with  the  intent  to  enter  into  such  an  agreement  supported  by  a  letter  of  intent.  
Public  employees  and  their  close  relatives  (spouses,  children,  brothers,  sisters  and  uncles  and  aunts)  
are  not  eligible  to  participate  in  the  tender. 

In  the  case  of  a  joint  venture,  all  members  shall  be  jointly  and  severally  liable  for  the  execution  of  
the  entire  Contract  in  accordance  with  the  Contract  terms.  The  JV  shall  nominate  a  Representative  who  
shall  have  the  authority  to  conduct  all  business  for  and  on  behalf  of  any  and  all  the  members  of  the  
JV  during  the  Tendering  process  and,  in  the  event  the  JV  is  awarded  the  Contract,  during  contract  
execution.  The  maximum  number  of  JV  members  shall  be  specified  in  the  TDS. 

3.2 Public  Officers  of  the  Procurement Entity,  their  Spouses,  Child,  Parent,  Brothers  or  Sister.  Child,  Parent,  
Brother  or  Sister  of  a  Spouse  their  business  associates  or  agents  and  firms/organizations  in  which  they  
have  a  substantial  or  controlling  interest  shall  not  be  eligible  to  tender  or  be  awarded  a  contract.  Public  
Officers  are  also  not  allowed  to  participate  in  any  procurement  proceedings. 

3.3 A  Tenderer shall not have a conflict of interest.  Any  Tenderer  found  to  have  a  conflict  of  interest  shall  
be  disqualified.  A  Tenderer  may  be  considered  to  have  a  conflict  of  interest  for  the  purpose  of  this  
Tendering  process,  if  the  Tenderer: 

a) directly  or  indirectly  controls,  is  controlled  by  or  is  under  common  control  with  another  Tenderer;  or 



 

 

b) receives  or  has  received  any  direct  or  indirect  subsidy  from  another  Tenderer;  or 

c) has  the  same  -  representative  or  ownership  as  another  Tenderer;  or 

d) has  a  relationship  with  another  Tenderer,  directly  or  through  common  third  parties,  that  puts  it  
in  a  position  to  influence  the  Tender  of  another  Tenderer,  or  influence  the  decisions  of  the  
Procurement Entity regarding  this  Tendering  process;  or 

e) or  any  of  its  affiliates  participated  as  a  consultant  in  the  preparation  of  the  design  or  technical  
specifications  of  the  goods  that  are  the  subject  of  the  Tender;  or 

f) or  any  of  its  affiliates  has  been  hired  (or  is  proposed  to  be  hired)  by  the  Procurement Entity or  
Procurement Entity for  the  Contract  implementation;  or 

g) would  be  providing  goods,  works,  or  non-consulting  services  resulting  from  or  directly  related  to  
consulting  services  for  the  preparation  or  implementation  of  the  project  specified  in  the  TDS  ITT  
1.1  that  it  provided  or  were  provided  by  any  affiliate  that  directly  or  indirectly  controls,  is  
controlled  by,  or  is  under  common  control  with  that  firm;  or  has  a  close  business  or  family  
relationship  with  a  professional  staff  of  the  Procurement Entity (or  of  the  project  implementing  
agency,  who:  (i)  are  directly  or  indirectly  involved  in  the  preparation  of  the  tendering  document  
or  specifications  of  the  Contract,  and/or  the  Tender  evaluation  process  of  such  Contract;  or  (ii)  
would  be  involved  in  the  implementation  or  supervision  of  such  Contract  unless  the  conflict  
stemming  from  such  relationship  has  been  resolved  in  a  manner  acceptable  to  the  Procurement 
Entity throughout  the  Tendering  process  and  execution  of  the  Contract. 

3.4 A  tenderer  shall  not  be  involved  in  corrupt,  coercive,  obstructive,  collusive  or  fraudulent  practice.  A  
tenderer  that  is  proven  to  have  been  involved  in  any  of  these  practices  shall  be  automatically  
disqualified. 

3.5 A  firm  that  is  a  Tenderer  (either  individually  or  as  a  JV  member)  shall  not  submit  more  than  one  
Tender,  except  for  permitted  alternative  Tenders.  This includes participation as a subcontractor.  Such  
participation  shall  result  in  the  disqualification  of  all  Tenders  in  which  the  firm  is  involved.  A  firm  
that  is  not  a  Tenderer  or  a  JV  member,  may  participate  as  a  subcontractor  in  more  than  one  Tender.  
Members  of  a  joint  venture  may  not  also  make  an  individual  tender,  be  a  subcontractor  in  a  separate  
tender  or  be  part  of  another  joint  venture  for  the  purposes  of  the  same  Tender. 

3.6 A  Tenderer  may  have  the  nationality  of  any  country,  subject  to  the  restrictions  pursuant  to  ITT3.9.  
A  Tenderer  shall  be  deemed  to  have  the  nationality  of  a  country  if  the  Tenderer  is  constituted,  
incorporated  or  registered  in  and  operates  in  conformity  with  the  provisions  of  the  laws  of  that  
country,  as  evidenced  by  its  articles  of  incorporation  (or  equivalent  documents  of  constitution  or  
association)  and  its  registration  documents,  as  the  case  may  be.  This  criterion  also  shall  apply  to  the  
determination  of  the  nationality  of  proposed  subcontractors  or  sub  consultants  for  any  part  of  the  
Contract  including  related  Services. 

3.7 A  Tenderer  that  has  been  debarred  by  the  PPRA  from  participating  in  public  procurement  shall  be  
ineligible  to  tender  or  be  awarded  a  contract.  The  list  of  debarred  firms  and  individuals  is  available  
from  the  PPRA's website  www.ppra.go.ke 

3.8 Tenderers  that  are  state-owned  enterprises  or  institutions  may  be  eligible  to  compete  and  be  awarded  
a  Contract(s)  only  if  they  are  (i)  a  legal  public  entity  of  the  state  Government  and/or  public  
administration,  (ii)  financially  autonomous  and  not  receiving  any  significant  subsidies  or  budget  support  
from  any  public  entity  or  Government,  and  (iii)  operating  under  commercial  law  and  vested  with  
legal  rights  and  liabilities  similar  to  any  commercial  enterprise  to  enable  it  compete  with  firms  in  
the  private  sector  on  an  equal  basis.  Public  employees  and  their  close  relatives  are  not  eligible  to  
participate  in  the  tender. 

3.9 Tenderers  may  be  ineligible  if  their  countries  of  origin  (a)  as  a  matter  of  law  or  official  regulations,  
Kenya  prohibits  commercial  relations  with  that  country,  or(b)  by  an  act  of  compliance  with  a  decision  
of  the  United  Nations  Security  Council  taken  under  Chapter  VII  of  the  Charter  of  the  United  Nations,  
Kenya  prohibits  any  import  of  goods  or  contracting  for  supply  of  goods  or  services  from  that  country,  
or  any  payments  to  any  country,  person,  or  entity  in  that  country.  A  tenderer  shall  provide  such  
documentary  evidence  of  eligibility  satisfactory  to  the  Procurement Entity,  as  the  Procurement Entity 
shall  reasonably  request. 

3.10 Tenderers  shall  provide  the  qualification  information  statement  that  the  tenderer  (including  all  members  
of  a  joint  venture  and  subcontractors)  is  not  associated,  or  have  been  associated  in  the  past,  directly  
or  indirectly,  with  a  firm  or  any  of  its  affiliates  which  have  been  engaged  by  the  Procurement Entity 
to  provide  consulting  services for  the  preparation  of  the  design,  specifications,  and  other  documents  
to  be  used  for  the  procurement  of  the  goods  under  this  Invitation  for  tenders. 

3.11 Where  the  law  requires  tenderers  to  be  registered  with  certain  authorities  in  Kenya,  such  registration  



 

 

requirements  shall  be  defined  in  the  TDS 

3.12 The  Competition  Act  of  Kenya  requires  that  firms  wishing  to  tender  as  Joint  Venture  undertakings  
which  may  prevent,  distort  or  lessen  competition  in  provision  of  services  are  prohibited  unless  they  
are  exempt  in  accordance  with  the  provisions  of  Section  25  of  the  Competition  Act,  2010.  JVs  will  
be  required  to  seek  for  exemption  from  the  Competition  Authority.  Exemption  shall  not  be  a  condition  
for  tender,  but  it  shall  be  a  condition  of  contract  award  and  signature.  A  JV  tenderer  shall  be  given  
opportunity  to  seek  such  exemption  as  a  condition  of  award  and  signature  of  contract.  Application  
for  exemption  from  the  Competition  Authority  of  Kenya  may  be  accessed  from  the  website  
www.cak.go.ke. 

3.13 A  Kenyan  tenderer  shall  provide  evidence  of  having  fulfilled  his/her  tax  obligations  by  producing  a  
current  tax  clearance  certificate  or  tax  exemption  certificate  issued  by  the  Kenya  Revenue  Authority. 

4. Eligible Goods and Related Services 

4.1 All  the  Goods  and  Related  Services  to  be  supplied  under  the  Contract  shall  have  their  origin  in  any  
country  that  is  eligible  in  accordance  with  ITT  3.9. 

4.2 For  purposes  of  this  ITT,  the  term  “goods”  includes  commodities,  raw  material,  machinery,  equipment,  
and  industrial  plants;  and  “related  services”  include  services  such  as  insurance,  installation,  training,  
and  initial  maintenance. 

4.3 The  term  “origin”  means  the  country  where  the  goods  have  been  mined,  grown,  cultivated,  produced,  
manufactured  or  processed;  or,  through  manufacture,  processing,  or  assembly,  another  commercially  
recognized  article  results  that  differs  substantially  in  its  basic  characteristics  from  its  components. 

4.4 A Procurement Entity shall  ensure  that  the  items  listed  below  shall  be  sourced  from  Kenya  and  there  
shall  be  no  substitutions  from  foreign  sources.  The  affected  items  are: 
a) Motor  vehicles,  plant  and  equipment  which  are  assembled  in  Kenya; 
b) Furniture,  textile,  foodstuffs,  oil  and  gas,  information  communication  technology,  steel,  cement,  

leather,  agro-processed  products,  sanitary  products,  and  other  goods  made  in  Kenya;  or 
c) Goods manufactured, mined, extracted or grown in Kenya. 

4.5 Any  goods,  works  and  production  processes  with  characteristics  that  have  been  declared  by  the  
relevant  national  environmental  protection  agency  or  by  other  competent  authority  as  harmful  to  
human  beings  and  to  the  environment  shall  not  be  eligible  for  procurement. 

5. Sections of Tendering Document 

5.1 The  tendering  document  consist  of  Parts  1,  2,  and  3,  which  include  all  the  sections  indicated  below,  
and  should  be  read  in  conjunction  with  any  Addenda  issued  in  accordance  with  ITT8. 

PART 1:  Tendering Procedures 
i) Section  I  -  Instructions  to  Tenderers  (ITT) 
ii) Section  II  -  Tendering  Data  Sheet  (TDS) 
iii) Section  III  -  Evaluation  and  Qualification  Criteria 
iv) Section  IV  -  Tendering  Forms 

PART 2:  Supply Requirements 

v) Section  V  -  Schedule  of  Requirements 

PART 3:  Contract 
vi) Section  VI  -  General  Conditions  of  Contract  (GCC) 

vii) Section  VII  -  Special  Conditions  of  Contract  (SCC) 

viii) Section  VIII-  Contract  Forms 

5.2 The  notice  of  Invitation  to  Tender  or  the  notice  to  the  prequalified  Tenderers  issued  by  Procurement 
Entity is  not  part  of  the  tendering  document. 

5.3 Unless  obtained  directly  from  the  Procurement Entity,  the  Procurement Entity is  not  responsible  for  the  
completeness  of  the  document,  responses  to  requests  for  clarification,  the  minutes  of  the  pre-tender  

http://www.cak.go.ke/


 

 

meeting  (if  any),  or  addenda  to  the  tendering  document  in  accordance  with  ITT7. 

5.4 The  Tenderer  is  expected  to  examine  all  instructions,  forms,  terms,  and  specifications  in  the  tendering  
document  and  to  furnish  with  its  Tender  all  information  or  documentation  as  is  required  by  the  
tendering  document. 

6. Clarification of Tendering Document 

6.1 A  Tenderer  requiring  any  clarification  of  the  Tender  Document  shall  contact  the  Procurement Entity 
in  writing  at  the  Procurement Entity's  address  specified  in  the  TDS  or  raise  its  enquiries  during  the  
pre-Tender  meeting  if  provided  for  in  accordance  with  ITT  6.4.  Procurement Entity will  respond  in  
writing  to  any  request  for  clarification,  provided  that  such  request  is  received  no  later  than  the  period  
specified  in  the  TDS  prior  to  the  deadline  for  submission  of  tenders.  The  Procurement Entity shall  
forward  copies  of  its  response  to  all  tenderers  who  have  acquired  the  Tender  documents  in  accordance  
with  ITT  5.3,  including  a  description  of  the  inquiry  but  without  identifying  its  source.  If  so  specified  
in  the  TDS,  the  Procurement Entity shall  also  promptly  publish  its  response  at  the  web  page  identified  
in  the  TDS.  Should  the  clarification  result  in  changes  to  the  essential  elements  of  the  Tender  
Documents,  the  Procurement Entity shall  amend  the  Tender  Documents  following  the  procedure  under  
ITT  7. 

6.2 The  Procurement Entity shall  specify  in  the  TDS  if  a  pre-tender  conference  will  be  held,  when  and  
where.  The  Tenderer's  designated  representative  is  invited  to  attend  a  pre-Tender  meeting.  The  purpose  
of  the  meeting  will  be  to  clarify  issues  and  to  answer  questions  on  any  matter  that  may  be  raised  
at  that  stage. 

6.3 The  Tenderer  is  requested  to  submit  any  questions  in  writing,  to  reach  the  Procurement Entity not  
later  than  the  period  specified  in  the  TDS  before  the  meeting. 

6.4 Minutes  of  the  pre-Tender  meeting,  if  applicable,  including  the  text  of  the  questions  asked  by  
Tenderers  and  the  responses  given,  together  with  any  responses  prepared  after  the  meeting,  will  be  
transmitted  promptly  to  all  Tenderers  who  have  acquired  the  Tender  Documents  in  accordance  with  
ITT  6.3.  Minutes shall not identify the source of the questions asked. 

6.5 The  Procurement Entity shall  also  promptly  publish  anonymized  (no  names)Minutes  of  the  pre-Tender  
meeting  at  the  web  page  identified  in  the  TDS.  Any  modification  to  the  Tender  Documents  that  may  
become  necessary  as  a  result  of  the  pre-Tender  meeting  shall  be  made  by  the  Procurement Entity 
exclusively  through  the  issue  of  an  Addendum  pursuant  to  ITT  7  and  not  through  the  minutes  of  
the  pre-Tender  meeting.  Nonattendance  at  the  pre-  Tender  meeting  will  not  be  a  cause  for  
disqualification  of  a  Tenderer. 

7. Amendment of Tendering Document 

7.1 At  any  time  prior  to  the  deadline  for  submission  of  Tenders,  the  Procurement Entity may  amend  the  
tendering  document  by  issuing  addenda. 

7.2 Any  addendum  issued  shall  be  part  of  the  tendering  document  and  shall  be  communicated  in  writing  
to  all  who  have  obtained  the  tender  document  from  the  Procurement Entity in  accordance  with  ITT  
6.3.  The  Procurement Entity shall  also  promptly  publish  the  addendum  on  the  Procurement Entity  web  
page  in  accordance  with  ITT  7.1. 

7.3 To  give  prospective  Tenderers  reasonable  time  in  which  to  take  an  addendum  into  account  in  preparing  
their  Tenders,  the  Procurement Entity may,  at  its  discretion,  extend  the  deadline  for  the  submission  of  
Tenders,  pursuant  to  ITT  21.2. 

C. Preparation of Tenders 

8. Cost of Tendering 

8.1 The  Tenderer  shall  bear  all  costs  associated  with  the  preparation  and  submission  of  its  Tender,  and  
the  Procurement Entity shall  not  be  responsible  or  liable  for  those  costs,  regardless  of  the  conduct  or  
outcome  of  the  Tendering  process. 

9. Language of Tender 



 

 

9.1 The  Tender,  as  well  as  all  correspondence  and  documents  relating  to  the  Tender  exchanged  by  the  
Tenderer  and  the  Procurement Entity,  shall  be  written  in  English  Language.  Supporting  documents  
and  printed  literature  that  are  part  of  the  Tender  may  be  in  another  language  provided  they  are  
accompanied  by  an  accurate  translation  of  the  relevant  passages  into  the  English  Language,  in  which  
case,  for  purposes  of  interpretation  of  the  Tender,  such  translation  shall  govern. 

10. Documents Comprising the Tender 

10.1 The  Tender  shall  comprise  the  following: 

a) Form  of  Tender  prepared  in  accordance  with  ITT11; 

b) Price  Schedules:  completed  in  accordance  with  ITT  11  and  ITT  13; 

c) Tender  Security  or  Tender-Securing  Declaration,  in  accordance  with  ITT  18.1; 

d) Alternative  Tender:  if  permissible,  in  accordance  with  ITT12; 

e) Authorization:  written  confirmation  authorizing  the  signatory  of  the  Tender  to  commit  the  
Tenderer,  in  accordance  with  ITT19.3; 

f) Qualifications:  documentary  evidence  in  accordance  with  ITT  16.2  establishing  the  Tenderer  
qualifications  to  perform  the  Contract  if  its  Tender  is  accepted; 

g) Tenderer  Eligibility:  documentary  evidence  in  accordance  with  ITT16.1  establishing  the  
Tenderer  eligibility  to  tender; 

h) Eligibility  of  Goods  and  Related  Services:  documentary  evidence  in  accordance  with  ITT  15,  
establishing  the  eligibility  of  the  Goods  and  Related  Services  to  be  supplied  by  the  Tenderer; 

i) Conformity:  documentary  evidence  in  accordance  with  ITT15.2  that  the  Goods  and  Related  
Services  conform  to  the  tender  document;  and 

j) any other  document  required  in  the  TDS. 

10.2 In  addition  to  the  requirements  under  ITT  10.1,  Tenders  submitted  by  a  JV  shall  include  a  copy  of  
the  Joint  Venture  Agreement  entered  into  by  all  members.  Alternatively,  a  letter  of  intent  to  execute  
a  Joint  Venture  Agreement  in  the  event  of  a  successful  Tender  shall  be  signed  by  all  members  and  
submitted  with  the  Tender,  together  with  a  copy  of  the  proposed  Agreement. 

10.3 The  Tenderer  shall  furnish  in  the  Form  of  Tender  information  on  commissions  gratuities,  and  fees,  
if  any,  paid  or  to  be  paid  to  agents  or  any  other  party  relating  to  this  Tender. 

11. Form of Tender and Price Schedules 

11.1 The  Form  of  Tender  and  Price  Schedules  shall  be  prepared  using  the  relevant  forms  furnished  in  
Section  IV,  Tendering  Forms.  The  forms  must  be  completed  without  any  alterations  to  the  text.  All  
blank  spaces  shall  be  filled  in  with  the  information  requested.  The  Tenderer  shall  chronologically  
serialise  pages  of  all  tender  documents  submitted. 

12. Alternative Tenders 

12.1 Unless  otherwise  specified  in  the  TDS,  alternative  Tenders  shall  not  be  considered. 

13. Tender Prices and discounts 

13.1 The  prices  quoted  by  the  Tenderer  in  the  Form  of  Tender  and  in  the  Price,  Schedules  shall  conform  
to  the  requirements  specified  below. 

13.2 All  lots  (contracts)  and  items  must  be  listed  and  priced  separately  in  the  Price  Schedules. 

13.3 The  price  to  be  quoted  in  the  Form  of  Tender  in  accordance  with  ITT10.1  shall  be  the  total  price  
of  the  Tender,  including  any  discounts  offered. 

13.4 The  Tenderer  shall  quote  any  discounts  and  indicate  the  methodology  for  their  application  in  the  
form  of  tender.  Conditional discounts will be rejected. 

13.5 Prices  quoted  by  the  Tenderer  shall  be  fixed  during  the  performance  of  the  Contract  and  not  subject  
to  variation  on  any  account,  unless  otherwise  specified  in  the  TDS.  A Tender submitted  with  an  



 

 

adjustable  price  quotation  shall  be  treated  as  non-responsive  and  shall  be  rejected,  pursuant  to  ITT  
28.  However,  if  in  accordance  with  the  TDS,  prices  quoted  by  the  Tenderer  shall  be  subject  to  
adjustment  during  the  performance  of  the  Contract,  a  Tender  submitted  with  a  fixed  price  quotation  
shall  not  be  rejected,  but  the  price  adjustment  shall  be  treated  as  zero. 

13.6 If  specified  in  ITT  1.1,  Tenders  are  being  invited  for  individual  lots  (contracts)  or  for  any  combination  
of  lots  (packages).  Unless  otherwise  specified  in  the  TDS,  prices  quoted  shall  correspond  to  100  %  
of  the  items  specified  for  each  lot  and  to  100%  of  the  quantities  specified  for  each  item  of  a  lot.  
Tenderers  wishing  to  offer  discounts  for  the  award  of  more  than  one  Contract  shall  specify  in  their  
Tender  the  price  reductions  applicable  to  each  package,  or  alternatively,  to  individual  Contracts  within  
the  package.  Discounts  shall  be  submitted  in  accordance  with  ITT  13.4  provided  the  Tenders  for  all  
lots  (contracts)  are  opened  at  the  same  time. 

13.7 The  terms  EXW,  CIP,  CIF,  DDP  and  other  similar  terms  shall  be  governed  by  the  rules  prescribed  
in  the  current  edition  of  Incoterms,  published  by  the  International  Chamber  of  Commerce. 

 

13.8 Prices  shall  be  quoted  as  specified  in  each  Price  Schedule  included  in  Section  IV,  Tendering  Forms.  
The  disaggregation  of  price  components  is  required  solely  for  the  purpose  of  facilitating  the  comparison  
of  Tenders  by  the  Procurement Entity.  This  shall  not  in  any  way  limit  the Procurement Entity  's  right  
to  contract  on  any  of  the  terms  offered.  In  quoting  prices,  the  Tenderer  shall  be  free  to  use  
transportation  through  carriers  registered  in  any  eligible  country.  Similarly,  the  Tenderer  may  obtain  
insurance  services  from  any  eligible  country  in  accordance  with  ITT  3.6,  Eligible  Tenders.  Prices  
shall  be  entered  in  the  following  manner: 

a) For  Goods  manufactured  in  Kenya: 

I) the  price  of  the  Goods  quoted  EXW  (ex-works,  ex-factory,  ex  warehouse,  ex  showroom,  
or  off-the-  shelf,  as  applicable)  final  destination  point  indicated  in  the  TDS,  including  all  
customs  duties  and  sales  and  other  taxes  already  paid  or  payable  on  the  components  and  
raw  material  used  in  the  manufacture  or  assembly  of  the  Goods; 

ii) any  sales  tax  and  other  taxes  which  will  be  payable  in  Kenya  on  the  Goods  if  the  
Contract  is  awarded  to  the  Tenderer;  and 

iii) the  price  for  inland  transportation,  insurance,  and  other  local  services  required  to  convey  
the  Goods  to  their  final  destination  specified  in  the  TDS. 

b) For  Goods  manufactured  outside  Kenya,  to  be  imported: 

i) the  price  of  the  Goods,  quoted  CIP  named  place  of  destination,  in  Kenya,  as  specified  in  

the  TDS; 

ii) the  price  for  inland  transportation,  insurance,  and  other  local  services  required  to  convey  
the  Goods  from  the  named  place  of  destination  to  their  final  destination  specified  in  the  

TDS; 

c) For  Goods  manufactured  outside  Kenya,  already  imported: 

i) the  price  of  the  Goods,  including  the  original  import  value  of  the  Goods;  plus,  any  mark-
up  (or  rebate);  plus,  any  other  related  local  cost,  and  custom  duties  and  other  import  taxes  
already  paid  or  to  be  paid  on  the  Goods  already  imported; 

ii) the  custom  duties  and  other  import  taxes  already  paid  (need  to  be  supported  with  
documentary  evidence)  or  to  be  paid  on  the  Goods  already  imported; 

iii) any  sales  and  other  taxes  levied  in  Kenya  which  will  be  payable  on  the  Goods  if  the  
Contract  is  awarded  to  the  Tenderer;  and 

iv) the  price  for  inland  transportation,  insurance,  and  other  local  services  required  to  convey  
the  Goods  from  the  named  place  of  destination  to  their  final  destination  (Project  Site)  
specified  in  the  TDS. 

d) for  Related  Services,  other  than  inland  transportation  and  other  services  required  to  convey  the  
Goods  to  their  final  destination,  whenever  such  Related  Services  are  specified  in  the  Schedule  
of  Requirements,  the  price  of  each  item  comprising  the  Related  Services  (inclusive  of  any  
applicable  taxes). 
 

14. Currencies of Tender and Payment 
14.1 The  currency (ies)  of  the  Tender,  the  currency (ies)  of  award  and  the  currency (ies)  of  contract  



 

 

payments  shall  be  the  same. 
14.2 The Tenderer shall quote in Kenya shillings.  If  allowed  in  the  TDS,  the  Tenderer  may  express  the  

Tender  price  in  any  currency,  provided  it  shall  use  no  more  than  two  foreign  currencies  in  addition  
to  the  Kenya  Shilling. 

14.3 The  rates  of  exchange  to  be  used  by  the  Tenderer  shall  be  based  on  the  exchange  rates  provided  by  
the  Central  Bank  of  Kenya  on  the  date  30  days  prior  to  the  actual  date  of  tender  opening. 

15. Documents  Establishing  the  Eligibility  and  Conformity  of  the  Goods  and  Related  Services 
15.1 To  establish  the  eligibility  of  the  Goods  and  Related  Services  in  accordance  with  ITT  15,  Tenderers  

shall  complete  the  country  of  origin  declarations  in  the  Price  Schedule  Forms,  included  in  Section  
IV,  Tendering  Forms. 

15.2 To  establish  the  conformity  of  the  Goods  and  Related  Services  to  the  tendering  document,  the  
Tenderer  shall  furnish  as  part  of  its  Tender  the  documentary  evidence  that  the  Goods  conform  to  the  
technical  specifications  and  standards  specified  in  Section  VII,  Schedule  of  Requirements. 

15.3 The  documentary  evidence  may  be  in  the  form  of  literature,  drawings  or  data,  and  shall  consist  of  a  
detailed  item  by  item  description  of  the  essential  technical  and  performance  characteristics  of  the  
Goods  and  Related  Services,  demonstrating  substantial  responsiveness  of  the  Goods  and  Related  
Services  to  the  technical  specification,  and  if  applicable,  a  statement  of  deviations  and  exceptions  to  
the  provisions  of  the  Section  VII,  Schedule  of  Requirements. 

15.4 The  Tenderer  shall  also  furnish  a  list  giving  full  particulars,  including  available  sources  and  current  
prices  of  spare  parts,  special  tools,  etc.,  necessary  for  the  proper  and  continuing  functioning  of  the  
Goods  during  the  period  specified  in  the  TDS  following  commencement  of  the  use  of  the  goods  by  
the  Procurement Entity. 

15.5 Standards  for  workmanship,  process,  material,  and  equipment,  as  well  as  references  to  brand  names  
or  catalogue  numbers  specified  by  the Procurement Entity in  the  Schedule  of  Requirements,  are  intended  
to  be  descriptive  only  and  not  restrictive.  The  Tenderer  may  offer  other  standards  of  quality,  brand  
names,  and/or  catalogue  numbers,  provided  that  it  demonstrates,  to  the Procurement Entity 's  satisfaction,  
that  the  substitutions  ensure  substantial  equivalence  or  are  superior  to  those  specified  in  the  Section  
VII,  Schedule  of  Requirements. 
 

16. Documents Establishing the Eligibility and Qualifications of the Tenderer 
16.1 To  establish  Tenderer  eligibility  in  accordance  with  ITT  4,  Tenderers  shall  complete  the  Form  of  

Tender,  included  in  Section  IV,  Tendering  Forms. 
16.2 The  documentary  evidence  of  the  Tenderer  qualifications  to  perform  the  Contract  if  its  Tender  is  

accepted  shall  establish  to  the Procurement Entity's  satisfaction: 
a) that,  if  required  in  the  TDS,  a  Tenderer  that  does  not  manufacture  or  produce  the  Goods  it  

offers  to  supply  shall  submit  the  Manufacturer's  Authorization  using  the  form  included  in  Section  
IV,  Tendering  Forms  to  demonstrate  that  it  has  been  duly  authorized  by  the  manufacturer  or  
producer  of  the  Goods  to  supply  these  Goods  in  Kenya; 

b) that,  if  required  in  the  TDS,  in  case  of  a  Tenderer  not  doing  business  within  the  Kenya,  the  
Tenderer  is  or  will  be  (if  awarded  the  Contract)  represented  by  an  Agent  in  the  country  equipped  
and  able  to  carry  out  the Supplier's  maintenance,  repair  and  spare  parts-stocking  obligations  
prescribed  in  the  Conditions  of  Contract  and/or  Technical  Specifications;  and 

c) that  the  Tenderer  meets  each  of  the  qualification  criterion  specified  in  Section  III,  Evaluation  
and  Qualification  Criteria. 

17. Period of Validity of Tenders 

17.1 Tenders  shall  remain  valid  for  the  Tender  Validity  period  specified  in  the  TDS.  The  Tender  Validity  
period  starts  from  the  date  fixed  for  the  Tender  submission  deadline  (as  prescribed  by  the  Procurement 
Entity in  accordance  with  ITT  21.1).  A Tender  valid  for  a  shorter  period  shall  be  rejected  by  the  
Procurement Entity as  non-responsive. 

17.2 In  exceptional  circumstances,  prior  to  the  expiration  of  the  Tender validity  period, the Procurement 
Entity may  request  Tenderers  to  extend  the  period  of  validity  of  their  Tenders.  The request and the 
responses shall be made in writing.  If  a  Tender  Security  is  requested  in  accordance  with  ITT  18,  it  
shall  also  be  extended  for  a  corresponding  period.  A  Tenderer may refuse the request without forfeiting 
its Tender Security.  A  Tenderer  granting  the  request  shall  not  be  required  or  permitted  to  modify  its  
Tender,  except  as  provided  in  ITT  17.3. 

17.3 If  the  award  is  delayed  by  a  period  exceeding  the  number  of  days  to  be  specified  in  the  TDS  days  
beyond  the  expiry  of  the  initial  tender  validity  period,  the  Contract  price  shall  be  determined  as  
follows: 



 

 

a) in  the  case  of  fixed  price  contracts,  the  Contract  price  shall  be  the  tender  price  adjusted  by  
the  factor  specified  in  the  TDS; 

b) in  the  case  of  adjustable  price  contracts,  no  adjustment  shall  be  made;  or  in  any  case,  tender  
evaluation  shall  be  based  on  the  tender  price  without  taking  into  consideration  the  applicable  
correction  from  those  indicated  above. 

18. Tender Security   

18.1 The  Tenderer  shall  furnish  as  part  of  its  Tender,  either  a  Tender-Securing  Declaration  or  a  Tender  
Security,  as  specified  in  the  TDS,  in  original  form  and,  in  the  case  of  a  Tender  Security,  in  the  
amount  and  currency  specified  in  the  TDS. 

18.2 A Tender  Securing  Declaration  shall  use  the  form  included  in  Section  IV,  Tendering  Forms. 

18.3 If  a  Tender  Security  is  specified  pursuant  to  ITT  18.1,  the  Tender  Security  shall  be  a  demand  
guarantee  in  any  of  the  following  forms  at  the  Tenderer  option: 
i) cash; 
ii) a  bank  guarantee; 
iii) a  guarantee  by  an  insurance  company  registered  and  licensed  by  the  Insurance  Regulatory  

Authority  listed  by  the  Authority;  or 
iv) a  letter  of  credit;  or 
v) guarantee  by  a  deposit  taking  micro-finance  institution,  Sacco  society,  the  Youth  Enterprise  

Development  Fund  or  the  Women  Enterprise  Fund. 
18.4 If  an  unconditional  guarantee  is  issued  by  a  non-Bank  financial  institution  located  outside  Kenya,  the  

issuing  non-Bank  financial  institution  shall  have  a  correspondent  financial  institution  located  in  Kenya  
to  make  it  enforceable  unless  the  Procurement Entity has  agreed  in  writing,  prior  to  Tender  submission,  
that  a  correspondent  financial  institution  is  not  required.  In  the  case  of  a  bank  guarantee,  the  Tender  
Security  shall  be  submitted  either  using  the  Tender  Security  Form  included  in  Section  IV,  Tendering  
Forms,  or  in  another  substantially  similar  format  approved  by  the  Procurement Entity prior  to  Tender  
submission.  The  Tender  Security  shall  be  valid  for  thirty (30)  days  beyond  the  original  validity  period  
of  the  Tender,  or  beyond  any  period  of  extension  if  requested  under  ITT  17.2. 

18.5 If  a  Tender  Security  is  specified  pursuant  to  ITT  18.1,  any  Tender  not  accompanied  by  a  substantially  
responsive  Tender  Security  shall  be  rejected  by  the  Procurement Entity as  non-responsive. 

18.6 If  a  Tender  Security  is  specified  pursuant  to  ITT  18.1,  the  Tender  Security  of  unsuccessful  Tenderers  
shall  be  returned  as  promptly  as  possible  upon  the  successful  Tenderer  signing  the  Contract  and  
furnishing  the  Performance  Security  pursuant  to  ITT  46.The  Procurement Entity shall  also  promptly  return  
the  tender  security  to  the  tenderers  where  the  procurement  proceedings  are  terminated,  all  tenders  were  
determined  non-responsive  or  a  bidder  declines  to  extend  tender  validity  period. 

18.7 The  Tender  Security  of  the  successful  Tenderer  shall  be  returned  as  promptly  as  possible  once  the  
successful  Tenderer  has  signed  the  Contract  and  furnished  the  required  Performance  Security. 

18.8 The  Tender  Security  may  be  forfeited  or  the  Tender  Securing  Declaration  executed: 
a) if  a  Tenderer  withdraws  its  Tender  during  the  period  of  Tender  validity  specified  by  the  

Tenderer  in  the  Form  of  Tender,  or  any  extension  thereto  provided  by  the  Tenderer;  or 
b) if  the  successful  Tenderer  fails  to: 

i) sign  the  Contract  in  accordance  with  ITT  45;  or 
ii) Furnish a Performance Security in accordance with ITT 46. 

18.9 Where  tender  securing  declaration  is  executed,  the  Procurement Entity shall  recommend  to  the  PPRA  
that  PPRA  debars  the  Tenderer  from  participating  in  public  procurement  as  provided  in  the  law. 

18.10 The  Tender  Security  or  Tender-  Securing  Declaration  of  a  JV  must  be  in  the  name  of  the  JV  that  
submits  the  Tender.  If  the  JV  has  not  been  legally  constituted  into  a  legally  enforceable  JV  at  the  
time  of  Tendering,  the  Tender  Security  or  Tender-Securing  Declaration  shall  be  in  the  names  of  all  
future  members  as  named  in  the  letter  of  intent  referred  to  in  ITT3.1  and  ITT  10.2. 

18.11 A  tenderer  shall  not  issue  a  tender  security  to  guarantee  itself. 

19. Format and Signing of Tender 

19.1 The  Tenderer  shall  prepare  one  original  of  the  documents  comprising  the  Tender  as  described  in  ITT  
11  and  clearly  mark  it  “ORIGINAL.”  Alternative  Tenders,  if  permitted  in  accordance  with  ITT  12,  



 

 

shall  be  clearly  marked  “ALTERNATIVE.”  In  addition,  the  Tenderer  shall  submit  copies  of  the  
Tender,  in  the  number  specified  in  the  TDS  and  clearly  mark  them  “COPY.”  In  the  event  of  any  
discrepancy  between  the  original  and  the  copies,  the  original  shall  prevail. 

19.2 Tenderers  shall  mark  as  “CONFIDENTIAL”  information  in  their  Tenders  which  is  confidential  to  
their  business.  This  may  include  proprietary  information,  trade  secrets,  or  commercial  or  financially  
sensitive  information. 

19.3 The  original  and  all  copies  of  the  Tender  shall  be  typed  or  written  in  indelible  ink  and  shall  be  
signed  by  a  person  duly  authorized  to  sign  on  behalf  of  the  Tenderer.  This  authorization  shall  consist  
of  a  written  confirmation  as  specified  in  the  TDS  and  shall  be  attached  to  the  Tender.  The  name  
and  position  held  by  each  person  signing  the  authorization  must  be  typed  or  printed  below  the  
signature.  All  pages  of  the  Tender  where  entries  or  amendments  have  been  made  shall  be  signed  or  
initialed  by  the  person  signing  the  Tender. 

19.4 In  case  the  Tenderer  is  a  JV,  the  Tender  shall  be  signed  by  an  authorized  representative  of  the  JV  
on  behalf  of  the  JV,  and  so  as  to  be  legally  binding  on  all  the  members  as  evidenced  by  a  power  
of  attorney  signed  by  each  members'  legally  authorized  representatives. 

19.5 Any  inter-lineation,  erasures,  or  overwriting  shall  be  valid  only  if  they  are  signed  or  initialed  by  the  
person  signing  the  Tender. 

D. Submission and Opening of Tenders 

20 Sealing and Marking of Tenders 

20.1 Depending  on  the  sizes  or  quantities  or  weight  of  the  tender  documents,  a  tenderer  may  use  an  
envelope,  package  or  container.  The  Tenderer  shall  deliver  the  Tender  in  a  single  sealed  envelope,  
or  in  a  single  sealed  package,  or  in  a  single  sealed  container  bearing  the  name  and  Reference  number  
of  the  Tender,  addressed  to  the  Procurement Entity and  a  warning  not  to  open  before  the  time  and  
date  for  Tender  opening  date.  Within  the  single  envelope,  package  or  container,  the  Tenderer  shall  
place  the  following  separate,  sealed  envelopes: 
a) in  an  envelope  or  package  or  container  marked  “ORIGINAL”,  all  documents  comprising  the  

Tender,  as  described  in  ITT  11;  and 
b) in  an  envelope  or  package  or  container  marked  “COPIES”,  all  required  copies  of  the  Tender;  

and 
c) if  alternative  Tenders  are  permitted  in  accordance  with  ITT  12,  and  if  relevant: 

20.2 The  inner  envelopes  or  packages  or  containers  shall: 
a) bear the  name  and  address  of  the  Procurement Entity. 
b) bear  the  name  and  address  of  the  Tenderer;  and 
c) bear the  name  and  Reference  number  of  the  Tender. 

20.3 Where  a  tender  package  or  container  cannot  fit  in  the  tender  box,  the  Procurement Entity shall: 
a) Specify in the TDS where such documents should be received. 
b) maintain  a  record  of  tenders  received  and  issue  acknowledgement  receipt  note  to  each  tenderer  

specifying  time  and  date  of  receipt. 
c) Ensure  all  tenders  received  are  handed  over  to  the  tender  opening  committee  for  opening  at  

the  specified  opening  place  and  time. 

20.4 If  an  envelope  or  package  or  container  is  not  sealed  and  marked  as  required,  the  Procurement Entity 
will  assume  no  responsibility  for  the  misplacement  or  premature  opening  of  the  Tender.  Tenders 
misplaced or opened prematurely will not be accepted. 

21. Deadline for Submission of Tenders 

21.1 Tenders  must  be  received  by  the  Procurement Entity at  the  address  and  no  later  than  the  date  and  
time  specified  in  the  TDS.  When  so  specified  in  the  TDS,  Tenderers  shall  have  the  option  of  
submitting  their  Tenders  electronically.  Tenderers  submitting  Tenders  electronically  shall  follow  the  
electronic  Tender  submission  procedures  specified  in  the  TDS. 

21.2 The  Procurement Entity may,  at  its  discretion,  extend  the  deadline  for  the  submission  of  Tenders  by  
amending  the  tendering  document  in  accordance  with  ITT7,  in  which  case  all  rights  and  obligations  
of  the  Procurement Entity  and  Tenderers  previously  subject  to  the  deadline  shall  thereafter  be  subject  
to  the  deadline  as  extended. 



 

 

22. Late Tenders 

22.1 The  Procurement Entity shall  not  consider  any  Tender  that  arrives  after  the  deadline  for  submission  
of  Tenders.  Any  Tender  received  by  the  Procurement Entity after  the  deadline  for  submission  of  
Tenders  shall  be  declared  late,  rejected,  and  returned  unopened  to  the  Tenderer. 

23. Withdrawal, Substitution, and Modification of Tenders 

23.1 A  Tenderer  may  withdraw,  substitute,  or  modify  its  Tender  after  it  has  been  submitted  by  sending  a  
written  notice,  duly  signed  by  an  authorized  representative,  and  shall  include  a  copy  of  the  authorization  
(the  power  of  attorney)  in  accordance  with  ITT19.3,  (except  that  withdrawal  notices  do  not  require  
copies).  The  corresponding  substitution  or  modification  of  the  Tender  must  accompany  the  respective  
written  notice.  All  notices  must  be: 
a) prepared  and  submitted  in  accordance  with  ITT  20  and  21  (except  that  withdrawal  notices  do  

not  require  copies),  and  in  addition,  the  respective  envelopes  shall  be  clearly  marked  
“WITHDRAWAL,”  “SUBSTITUTION,”  or  “MODIFICATION;”  and 

b) received  by  the  Procurement Entity prior  to  the  deadline  prescribed  for  submission  of  Tenders,  
in  accordance  with  ITT  22. 

23.3 Tenders  requested  to  be  withdrawn  in  accordance  with  ITT  23.1  shall  be  returned  unopened  to  the  

Tenderers. 

23.4 No  Tender  may  be  withdrawn,  substituted,  or  modified  in  the  interval  between  the  deadline  for  
submission  of  Tenders  and  the  expiration  of  the  period  of  Tender  validity  specified  by  the  Tenderer  
on  the  Form  of  Tender  or  any  extension  thereof. 

24. Tender Opening 

24.1 Except  as  in  the  cases  specified  in  ITT  23,  the  Procurement Entity shall,  at  the  Tender  opening,  
publicly  open  and  read  out  all  Tenders  received  by  the  deadline  at  the  date,  time  and  place  specified  
in  the  TDS  in  the  presence  of  Tenderers'  designated  representatives  who  choose  to  attend,  including  
to  attend  any  specific  electronic  tender  opening  procedures  if  electronic  tendering  is  permitted  in  
accordance  with  ITT  21.1,  shall  be  as  specified  in  the  TDS. 

24.2 First,  envelopes  marked  “WITHDRAWAL”  shall  be  opened  and  read  out  and  the  envelope  with  the  
corresponding  Tender  shall  not  be  opened,  but  returned  to  the  Tenderer.  If  the  withdrawal  envelope  
does  not  contain  a  copy  of  the  “power  of  attorney”  confirming  the  signature  as  a  person  duly  
authorized  to  sign  on  behalf  of  the  Tenderer,  the  corresponding  Tender  will  be  opened.  No  Tender  
withdrawal  shall  be  permitted  unless  the  corresponding  withdrawal  notice  contains  a  valid  authorization  
to  request  the  withdrawal  and  is  read  out  at  Tender  opening. 

24.3 Next,  envelopes  marked  “SUBSTITUTION”  shall  be  opened  and  read  out  and  exchanged  with  the  
corresponding  Tender  being  substituted,  and  the  substituted  Tender  shall  not  be  opened,  but  returned  
to  the  Tenderer.  No  Tender  substitution  shall  be  permitted  unless  the  corresponding  substitution  notice  
contains  a  valid  authorization  to  request  the  substitution  and  is  read  out  at  Tender  opening. 

24.4 Next,  envelopes  marked  “MODIFICATION”  shall  be  opened  and  read  out  with  the  corresponding  
Tender.  No  Tender  modification  shall  be  permitted  unless  the  corresponding  modification  notice  
contains  a  valid  authorization  to  request  the  modification  and  is  read  out  at  Tender  opening. 

24.5 Next,  all  remaining  envelopes  shall  be  opened  one  at  a  time,  reading  out:  the  name  of  the  Tenderer  
and  whether  there  is  a  modification;  the  total  Tender  Prices,  per  lot  (contract)  if  applicable,  including  
any  discounts  and  alternative  Tenders;  the  presence  or  absence  of  a  Tender  Security,  if  required;  and  
any  other  details  as  the  Procurement Entity may  consider  appropriate. 

24.6 Only  Tenders,  alternative  Tenders  and  discounts  that  are  opened  and  read  out  at  Tender  opening  shall  
be  considered  further  for  evaluation.  The  Form  of  Tender  and  pages  of  the  Bills  of  Quantities  are  
to  be  initialed  by  the  members  of  the  tender  opening  committee  attending  the  opening.  The  number  
of  representatives  of  the  Procurement Entity to  sign  shall  be  specified  in  the  TDS. 

24.7 The  Procurement Entity shall  neither  discuss  the  merits  of  any  Tender  nor  reject  any  Tender  (except  
for  late  Tenders,  in  accordance  with  ITT  22.1). 

24.8 The  Procurement Entity shall  prepare  a  record  of  the  Tender  opening  that  shall  include,  as  a  

minimum: 



 

 

a) the  name  of  the  Tenderer  and  whether  there  is  a  withdrawal,  substitution,  or  modification; 

b) the  Tender  Price,  per  lot  (contract)  if  applicable,  including  any  discounts; 

c) any  alternative  Tenders; 

d) the  presence  or  absence  of  a  Tender  Security  or  Tender-Securing  Declaration,  if  one  was  

required; 

e) number of  pages  of  each  tender  document  submitted. 
 

24.9 The  Tenderers'  representatives  who  are  present  shall  be  requested  to  sign  the  record.  The  omission  
of  a  Tenderer  signature  on  the  record  shall  not  invalidate  the  contents  and  effect  of  the  record.  A  
copy  of  the  tender  opening  register  shall  be  issued  to  a  Tenderer  upon  request. 

E. Evaluation and Comparison of Tenders 

25. Confidentiality 

25.1 Information  relating  to  the  evaluation  of  Tenders  and  recommendation  of  contract  award,  shall  not  be  
disclosed  to  Tenderers  or  any  other  persons  not  officially  concerned  with  the  tendering  process  until  
the  information  on  Intention  to  Award  the  Contract  is  transmitted  to  all  Tenderers  in  accordance  with  
ITT  41. 

25.2 Any  effort  by  a  Tenderer  to  influence  the  Procurement Entity in  the  evaluation  or  contract  award  
decisions  may  result  in  the  rejection  of  its  Tender. 

25.3 Notwithstanding  ITT  25.2,  from  the  time  of  Tender  opening  to  the  time  of  Contract  Award,  if  any  
Tenderer  wishes  to  contact  the  Procurement Entity on  any  matter  related  to  the  Tendering  process,  it  
should  do  so  in  writing. 

26. Clarification of Tenders 

26.1 To  assist  in  the  examination,  evaluation,  comparison  of  the  Tenders,  and  qualification  of  the  Tenderers,  
the  Procurement Entity may,  at  its  discretion,  ask  any  Tenderer  for  a  clarification  of  its  Tender.  Any  
clarification  submitted  by  a  Tenderer  in  respect  to  its  Tender  and  that  is  not  in  response  to  a  request  
by  the  Procurement Entity shall  not  be  considered.  The  Procurement Entity's  request  for  clarification  
and  the  response  shall  be  in  writing.  No change,  including  any  voluntary  increase  or  decrease,  in  the  
prices  or  substance  of  the  Tender  shall  be  sought,  offered,  or  permitted  except  to  confirm  the  
correction  of  arithmetic  errors  discovered  by  the  Procurement Entity in  the  Evaluation  of  the  Tenders,  
in  accordance  with  ITT  30. 

If  a  Tenderer  does  not  provide  clarifications  of  its  Tender  by  the  date  and  time  set  in  the  
Procurement Entity 's  request  for  clarification,  its  Tender  may  be  rejected. 

27. Deviations, Reservations, and Omissions 

27.1 During  the  evaluation  of  Tenders,  the  following  definitions  apply: 

a) “Deviation”  is  a  departure  from  the  requirements  specified  in  the  Tendering  document; 

b) “Reservation”  is  the  setting  of  limiting  conditions  or  withholding  from  complete  acceptance  of  
the  requirements  specified  in  the  tendering  document;  and 

c) “Omission”  is  the  failure  to  submit  part  or  all  of  the  information  or  documentation  required  in  
the  tendering  document. 

28. Determination of   Responsiveness 

28.1 The  Procurement Entity 's  determination  of  a  Tender's  responsiveness  is  to  be  based  on  the  contents  
of  the  Tender  itself,  as  defined  in  ITT28.2. 

28. A  substantially  responsive  Tender  is  one  that  meets  the  requirements  of  the  tendering  document  
without  material  deviation,  reservation,  or  omission.  A  material  deviation,  reservation,  or  omission  is  
one  that: 

a) if  accepted,  would: 

i) affect  in  any  substantial  way  the  scope,  quality,  or  performance  of  the  Goods  and  Related  
Services  specified  in  the  Contract;  or 



 

 

ii) limit  in  any  substantial  way,  inconsistent  with  the  tendering  document,  the  Procurement 
Entity 's  rights  or  the  Tenderer  obligations  under  the  Contract;  or 

b) if  rectified,  would  unfairly  affect  the  competitive  position  of  other  Tenderers  presenting  
substantially  responsive  Tenders. 

28.2 The  Procurement Entity shall  examine  the  technical  aspects  of  the  Tender  submitted  in  accordance  
with  ITT  15  and  ITT  16,  in  particular,  to  confirm  that  all  requirements  of  Section  VII,  Schedule  of  
Requirements  have  been  met  without  any  material  deviation  or  reservation,  or  omission. 

28.3 If  a  Tender  is  not  substantially  responsive  to  the  requirements  of  tendering  document,  it  shall  be  
rejected  by  the  Procurement Entity and  may  not  subsequently  be  made  responsive  by  correction  of  the  
material  deviation,  reservation,  or  omission. 

29. Non-conformities, Errors and Omissions 

29.1 Provided  that  a  Tender  is  substantially  responsive,  the  Procurement Entity may  waive  any  non-
conformities  in  the  Tender. 

29.2 Provided  that  a  Tender  is  substantially  responsive,  the  Procurement Entity may  request  that  the  Tenderer  
submit  the  necessary  information  or  documentation,  within  a  reasonable  period  of  time,  to  rectify  
nonmaterial  non-  conformities  or  omissions  in  the  Tender  related  to  documentation  requirements.  Such  
omission  shall  not  be  related  to  any  aspect  of  the  price  of  the  Tender.  Failure  of  the  Tenderer  to  
comply  with  the  request  may  result  in  the  rejection  of  its  Tender. 

29.3 Provided  that  a  Tender  is  substantially  responsive,  the  Procurement Entity shall  rectify  quantifiable  
nonmaterial  non-conformities  related  to  the  Tender  Price.  To  this  effect,  the  Tender  Price  shall  be  
adjusted,  for  comparison  purposes  only,  to  reflect  the  price  of  a  missing  or  non-conforming  item  or  
component  in  the  manner  specified  in  the  TDS.  The  adjustment  shall  be  based  on  the  average  price  
of  the  item  or  component  as  quoted  in  other  substantially  responsive  Tenders.  If  the  price  of  the  item  
or  component  cannot  be  derived  from  the  price  of  other  substantially  responsive  Tenders,  the  
Procurement Entity shall  use  its  best  estimate. 

30. Arithmetical Errors 

30.1 The  tender  sum  as  submitted  and  read  out  during  the  tender  opening  shall  be  absolute  and  final  
and  shall  not  be  the  subject  of  correction,  adjustment  or  amendment  in  any  way  by  any  person  or  
entity. 

30.2 Provided  that  the  Tender  is  substantially  responsive,  the  Procurement Entity shall  handle  errors  on  
the  following  basis: 

a) Any  error  detected  if  considered  a  major  deviation  that  affects  the  substance  of  the  tender,  
shall  lead  to  disqualification  of  the  tender  as  non-responsive  . 

b) Any  errors  in  the  submitted  tender  arising  from  a  miscalculation  of  unit  price,  quantity,  subtotal  
and  total  bid  price  shall  be  considered  as  a  major  deviation  that  affects  the  substance  of  the  
tender  and  shall  lead  to  disqualification  of  the  tender  as  non-responsive.  and 

c) if  there  is  a  discrepancy  between  words  and  figures,  the  amount  in  words  shall  prevail. 

30.3 Tenderers  shall  be  notified  of  any  error  detected  in  their  bid  during  the  notification  of  a  ward. 

31. Conversion to Single Currency 

31.1 For  evaluation  and  comparison  purposes,  the  currency(ies)  of  the  Tender  shall  be  converted  in  a  
single  currency  as  specified  in  the  TDS. 

32. Margin of Preference and Reservations 

32.1 A  margin  of  preference  may  be  allowed  on  locally  manufactured  goods  only  when  the  contract  is  
open  to  international  tendering,  where  the  tender  is  likely  to  attract  foreign  goods  and  where  the  
contract  exceeds  the  threshold  specified  in  the  Regulations. 

32.2 For  purposes  of  granting  a  margin  of  preference  on  locally  manufactured  goods  under  international  
competitive  tendering,  a  Procurement Entity shall  not  subject  the  items  listed  below  to  international  



 

 

tender  and  hence  no  margin  of  preference  shall  be  allowed.  The  affected  items  are: 

a) motor  vehicles,  plant  and  equipment  which  are  assembled  in  Kenya; 

b) furniture,  textile,  foodstuffs,  oil  and  gas,  information  communication  technology,  steel,  cement,  
leather  agro-processing,  sanitary  products,  and  other  goods  made  in  Kenya;  or 

c) goods manufactured,  mined,  extracted  or  grown  in  Kenya. 

32.3 A  margin  of  preference  shall  not  be  allowed  unless  it  is  specified  so  in  the  TDS. 

32.4 Contracts  procured  on  basis  of  international  competitive  tendering  shall  not  be  subject  to  
reservations  to  specific  groups  s  as  provided  in  ITT  32.5. 

32.5 Where  it  is  intended  to  reserve  a  contract  to  a  specific  group  of  businesses  (these  groups  are  Small  
and  Medium  Enterprises,  Women  Enterprises,  Youth  Enterprises  and  Enterprises  of  persons  living  
with  disability,  as  the  case  may  be),  and  who  are  appropriately  registered  as  such  by  the  authority  
to  be  specified  in  the  TDS,  a  Procurement Entity shall  ensure  that  the  invitation  to  tender  specifically  
indicates  that  only  businesses  or  firms  belonging  to  the  specified  group  are  eligible  to  tender  as  
specified  in  the  TDS.  No tender shall be reserved to more than one group.  If  not  so  stated  in  the  Tender  
documents,  the  invitation  to  tender  will  be  open  to  all  interested  tenderers. 

33. Evaluation of Tenders 

33.1 The  Procurement Entity shall  use  the  criteria  and  methodologies  listed  in  this  ITT  and  Section  III,  
Evaluation  and  Qualification  criteria.  No other evaluation criteria or methodologies shall be permitted.  By  
applying  the  criteria  and  methodologies,  the  Procurement Entity shall  determine  the  Lowest  Evaluated  
Tender.  This  is  the  Tender  of  the  Tenderer  that  meets  the  qualification  criteria  and  whose  Tender  
has  been  determined  to  be: 

a) substantially  responsive  to  the  tender  documents;  and 

b) the lowest  evaluated  price. 

33.2 Price  evaluation  will  be  done  for  Items  or  Lots  (contracts),  as  specified  in  the  TDS;  and  the  Tender  
Price  as  quoted  in  accordance  with  ITT  14.  To  evaluate  a  Tender,  the  Procurement Entity shall  
consider  the  following: 
a) price  adjustment  due  to  unconditional  discounts  offered  in  accordance  with  ITT  13.4; 
b) converting  the  amount  resulting  from  applying  (a)  and  (b)  above,  if  relevant,  to  a  single  

currency  in  accordance  with  ITT  31; 
c) price  adjustment  due  to  quantifiable  nonmaterial  non-conformities  in  accordance  with  ITT  29.3;  

and 
d) any  additional  evaluation  factors  specified  in  the  TDS  and  Section  III,  Evaluation  and  

Qualification  Criteria. 

33.3 The  estimated  effect  of  the  price  adjustment  provisions  of  the  Conditions  of  Contract,  applied  over  
the  period  of  execution  of  the  Contract,  shall  not  be  considered  in  Tender  evaluation. 

33.4 Where  the  tender  involves  multiple  lots  or  contracts,  the  tenderer  will  be  allowed  to  tender  for  one  
or  more  lots  (contracts).  Each lot  or  contract  will  be  evaluated  in  accordance  with  ITT  33.2.  The  
methodology  to  determine  the  lowest  evaluated  tenderer  or  tenderers  based  one  lot  (contract)  or  based  
on  a  combination  of  lots  (contracts),  will  be  specified  in  Section  III,  Evaluation  and  Qualification  
Criteria.  In  the  case  of  multiple  lots  or  contracts,  tenderer  will  be  will  be  required  to  prepare  the  
Eligibility  and  Qualification  Criteria  Form  for  each  Lot. 

33.5 The  Procurement Entity 's  evaluation  of  a  Tender  will  include  and  consider: 
a) in  the  case  of  Goods  manufactured  in  Kenya,  sales  and  other  similar  taxes,  which  will  be  

payable  on  the  goods  if  a  contract  is  awarded  to  the  Tenderer; 
b) in  the  case  of  Goods  manufactured  outside  Kenya,  already  imported  or  to  be  imported,  customs  

duties  and  other  import  taxes  levied  on  the  imported  Good,  sales  and  other  similar  taxes,  which  
will  be  payable  on  the  Goods  if  the  contract  is  awarded  to  the  Tenderer; 

33.6 The  Procurement Entity 's  evaluation  of  a  Tender  may  require  the  consideration  of  other  factors,  in  
addition  to  the  Tender  Price  quoted  in  accordance  with  ITT  14.  These  factors  may  be  related  to  the  
characteristics,  performance,  and  terms  and  conditions  of  purchase  of  the  Goods  and  Related  Services.  
The  effect  of  the  factors  selected,  if  any,  shall  be  expressed  in  monetary  terms  to  facilitate  comparison  



 

 

of  Tenders,  unless  otherwise  specified  in  the  TDS  from  amongst  those  set  out  in  Section  III,  
Evaluation  and  Qualification  Criteria.  The  additional  criteria  and  methodologies  to  be  used  shall  be  
as  specified  in  ITT  33.2(d). 

34. Comparison of Tenders 

34.1 The  Procurement Entity shall  compare  the  evaluated  costs  of  all  substantially  responsive  Tenders  
established  in  accordance  with  ITT  33.2  to  determine  the  Tender  that  has  the  lowest  evaluated  cost.  
The  comparison  shall  be  on  the  basis  of  total  cost  (place  of  final  destination)  prices  for  all  goods  
and  all  prices,  plus  cost  of  inland  transportation  and  insurance  to  place  of  destination,  for  goods  
manufactured  within  the  Kenya,  together  with  prices  for  any  required  installation,  training,  
commissioning  and  other  services. 

35. Abnormally Low Tenders 

35.1 An  Abnormally  Low  Tender  is  one  where  the  Tender  price,  in  combination  with  other  constituent  
elements  of  the  Tender,  appears  unreasonably  low  to  the  extent  that  the  Tender  price  raises  material  
concerns  with  the  Procurement Entity as  to  the  capability  of  the  Tenderer  to  perform  the  Contract  for  
the  offered  Tender  price. 

35.2 In  the  event  of  identification  of  a  potentially  Abnormally  Low  Tender  by  the  evaluation  committee,  
the  Procurement Entity shall  seek  written  clarification  from  the  Tenderer,  including  a  detailed  price  
analyses  of  its  Tender  price  in  relation  to  the  subject  matter  of  the  contract,  scope,  delivery  schedule,  
allocation  of  risks  and  responsibilities  and  any  other  requirements  of  the  tendering  document. 

35.3 After  evaluation  of  the  price  analysis,  in  the  event  that  the  Procurement Entity determines  that  the  
Tenderer  has  failed  to  demonstrate  its  capability  to  perform  the  contract  for  the  offered  Tender  price,  
the  Procurement Entity shall  reject  the  Tender. 

36. Abnormally High Tenders 

36.4 An  abnormally  high  price  is  one  where  the  tender  price,  in  combination  with  other  constituent  
elements  of  the Tender,  appears  unreasonably  too  high  to  the  extent  that  the  Procurement Entity is  
concerned  that  it  (the  Procurement Entity)  may  not  be  getting  value  for  money  or  it  may  be  paying  
too  high  a  price  for  the  contract  compared  with  market  prices  or  that  genuine  competition  between  
Tenderers  is  compromised. 

36.5 In  case  of  an  abnormally  high  tender  price,  the  Procurement Entity shall  make  a  survey  of  the  market  
prices,  check  if  the  estimated  cost  of  the  contract  is  correct  and  review  the  Tender  Documents  to  
check  if  the  specifications,  scope  of  work  and  conditions  of  contract  are  contributory  to  the  abnormally  
high  tenders.  The  Procurement Entity may  also  seek  written  clarification  from  the  tenderer  on  the  
reason  for  the  high  tender  price.  The  Procurement Entity shall  proceed  as  follows: 
i) If  the  tender  price  is  abnormally  high  based  on  wrong  estimated  cost  of  the  contract,  the  

Procurement Entity may  accept  or  not  accept  the  tender  depending  on  the  Procurement Entity 's  
budget  considerations. 

ii) If  specifications,  scope  of  work  and/or  conditions  of  contract  are  contributory  to  the  abnormally  
high  tender  prices,  the  Procurement Entity shall  reject  all  tenders  and  may  retender  for  the  
contract  based  on  revised  estimates,  specifications,  scope  of  work  and  conditions  of  contract,  as  
the  case  may  be. 

36.6 If  the  Procurement Entity determines  that  the  Tender  Price  is  abnormally  too  high  because  genuine  
competition  between  tenderers  is  compromised  (often  due  to  collusion,  corruption  or  other  
manipulations),  the  Procurement Entity shall  reject  all  Tenders  and  shall  institute  or  cause  relevant  
Government  Agencies  to  institute  an  investigation  on  the  cause  of  the  compromise,  before  retendering. 

37. Post-Qualification of the Tenderer 

37.1 The  Procurement Entity shall  determine,  to  its  satisfaction,  whether  the  eligible  Tenderer  that  is  selected  
as  having  submitted  the  lowest  evaluated  cost  and  substantially  responsive  Tender,  meets  the  qualifying  
criteria  specified  in  Section  III,  Evaluation  and  Qualification  Criteria. 

37.2 The  determination  shall  be  based  upon  an  examination  of  the  documentary  evidence  of  the  Tenderer  
qualifications  submitted  by  the  Tenderer,  pursuant  to  ITT  15  and  16.  The  determination  shall  not  take  
into  consideration  the  qualifications  of  other  firms  such  as  the  Tenderer  subsidiaries,  parent  entities,  
affiliates,  subcontractors  (other  than  specialized  subcontractors  if  permitted  in  the  tendering  document),  



 

 

or  any  other  firm(s)  different  from  the  Tenderer. 

37.3 An  affirmative  determination  shall  be  a  prerequisite  for  award  of  the  Contract  to  the  Tenderer.  A  
negative  determination  shall  result  in  disqualification  of  the  Tender,  in  which  event  the  Procurement 
Entity shall  proceed  to  the  Tenderer  who  offers  a  substantially  responsive  Tender  with  the  next  lowest  
evaluated  cost  to  make  a  similar  determination  of  that  Tenderer  qualifications  to  perform  satisfactorily. 

38. Lowest Evaluated Tender 

38.1 Having  compared  the  evaluated  prices  of  Tenders,  the  Procurement Entity shall  determine  the  Lowest  
Evaluated  Tender.  The  Lowest  Evaluated  Tender  is  the  Tender  of  the  Tenderer  that  meets  the  
Qualification  Criteria  and  whose  Tender  has  been  determined  to  be: 
a) most  responsive  to  the  Tender  document;  and 

b) the lowest  evaluated  price. 

39. Procurement Entity's  Right  to  Accept  Any  Tender,  and  to  Reject  Any  or All  Tenders. 

39.1 The Procurement Entity reserves  the  right  to  accept  or  reject  any  Tender,  and  to  annul  the  Tendering  
process  and  reject  all  Tenders  at  any  time  prior  to  notification  Award,  without  thereby  incurring  any  
liability  to  Tenderers.  In  case  of  annulment,  all  Tenderers  shall  be  notified  with  reasons  and all  
Tenders  submitted  and  specifically,  tender  securities,  shall  be  promptly  returned  to  the  Tenderers. 

F. Award of Contract 

40. Award Criteria 

40.1 The  Procurement Entity shall  award  the  Contract  to  the  successful  tenderer  whose  tender  has  been  
determined  to  be  the  Lowest  Evaluated  Tender  in  accordance  with  procedures  in  Section  3:  Evaluation  
and  Qualification  Criteria. 

41. Procuring Entity's Right to Vary Quantities at Time of Award 

41.1 The Procuring Entity reserves the right at the time of Contract award to increase or decrease, by the percentage 
(s) for items as indicated in the TDS. 

42. Notice of Intention to enter into a Contract 

Upon  award  of  the  contract  and  Prior  to  the  expiry  of  the  Tender  Validity  Period  the  Procurement 
Entity shall  issue  a  Notification  of  Intention  to  Enter  into  a  Contract  /  Notification  of  award  to  all  
tenderers  which  shall  contain,  at  a  minimum,  the  following  information: 

a) the  name  and  address  of  the  Tenderer  submitting  the  successful  tender; 

b) the  Contract  price  of  the  successful  tender; 

c) a  statement  of  the  reason(s)  the  tender  of  the  unsuccessful  tenderer  to  whom  the  letter  is  
addressed  was  unsuccessful,  unless  the  price  information  in  (c)  above  already  reveals  the  reason; 

d) the  expiry  date  of  the  Standstill  Period;  and 

e) instructions  on  how  to  request  a  debriefing  and/or  submit  a  complaint  during  the  standstill  period; 

43. Standstill Period 

43.1 The  Contract  shall  not  be  awarded  earlier  than  the  expiry  of  a  Standstill  Period  of  14  days  to  allow  
any  dissatisfied  candidate  to  launch  a  complaint.  Where  only  one  Tender  is  submitted,  the  Standstill  
Period  shall  not  apply. 

43.2 Where  standstill  period  applies,  it  shall  commence  when  the  Procurement Entity has  transmitted  to  
each  Tenderer  the  Notification  of  Intention  to  Enter  into  a  Contract  to  the  successful  Tenderer. 

 

44. Debriefing by the Procuring Entity 

44.1 On  receipt  of  the  Procurement Entity's  Notification  of  Intention  to  Enter  into  a  Contract  referred  to  

in  ITT  41,  an  unsuccessful  tenderer  may  make  a  written  request  to  the  Procurement Entity for  a  

debriefing  on  specific  issues  or  concerns  regarding  their  tender.  The  Procurement Entity shall  provide  

the  debriefing  within  five  days  of  receipt  of  the  request. 



 

 

 

44.2 Debriefings  of  unsuccessful  Tenderers  may  be  done  in  writing  or  verbally.  The  Tenderer  shall  bear  

its  own  costs  of  attending  such  a  debriefing  meeting. 

 

45. Letter of Award 

Prior  to  the  expiry  of  the  Tender  Validity  Period  and  upon  expiry  of  the  Standstill  Period  specified  

in  ITT  42,  upon  addressing  a  complaint  that  has  been  filed  within  the  Standstill  Period,  the  

Procurement Entity shall  transmit  the  Letter  of  Award  to  the  successful  Tenderer.  The  letter  of  award  

shall  request  the  successful  tenderer  to  furnish  the  Performance  Security  within  21days  of  the  date  

of  the  letter. 

 

46. Signing of Contract 

 

46.1 Upon  the  expiry  of  the  fourteen  days  of  the  Notification  of  Intention  to  enter  into  contract  and  upon  

the  parties  meeting  their  respective  statutory  requirements,  the  Procurement Entity shall  send  the  

successful  Tenderer  the  Contract  Agreement. 

46.2 Within  fourteen  (14)  days  of  receipt  of  the  Contract  Agreement,  the  successful  Tenderer  shall  sign,  

date,  and  return  it  to  the  Procurement Entity. 

46.3 The  written  contract  shall  be  entered  into  within  the  period  specified  in  the  notification  of  award  

and  before  expiry  of  the  tender  validity  period. 

 

47. Performance Security 

 

47.1 Within  twenty-one  (21)  days  of  the  receipt  of  Letter  of  Acceptance  from  the  Procurement Entity,  the  

successful  Tenderer,  if  required,  shall  furnish  the  Performance  Security  in  accordance  with  the  GCC  

18,  using  for  that  purpose  the  Performance  Security  Form  included  in  Section  X,  Contract  Forms.  If  

the  Performance  Security  furnished  by  the  successful  Tenderer  is  in  the  form  of  a  bond,  it  shall  be  

issued  by  a  bonding  or  insurance  company  that  has  been  determined  by  the  successful  Tenderer  to  

be  acceptable  to  the  Procurement Entity. A  foreign  institution  providing  a  bond  shall  have  a  

correspondent  financial  institution  located  in  Kenya,  unless  the  Procurement Entity has  agreed  in  writing  

that  a  correspondent  financial  institution  is  not  required. 

47.2 Failure  of  the  successful  Tenderer  to  submit  the  above-mentioned  Performance  Security  or  sign  the  

Contract  shall  constitute  sufficient  grounds  for  the  annulment  of  the  award  and  forfeiture  of  the  

Tender  Security.  In  that  event  the  Procurement Entity may  award  the  Contract  to  the  Tenderer  offering  

the  next  lowest  Evaluated  Tender. 

47.3 Performance  security  shall  not  be  required  for  a  contract,  if  so  specified  in  the  TDS. 

 

48. Publication of Procurement Contract 

48.1 Within  fourteen  days  after  signing  the  contract,  the  Procurement Entity shall  publish  and  publicize  the  

awarded  contract  at  its  notice  boards,  entity  website;  and  on  the  Website  of  the  Authority  in  manner  and  

format  prescribed  by  the  Authority.  At the minimum, the notice shall contain the following information: 

a) name  and  address  of  the  Procurement Entity; 

b) name  and  reference  number  of  the  contract  being  awarded,  a  summary  of  its  scope  and  the  

selection  method  used; 

c) the  name  of  the  successful  Tenderer,  the  final  total  contract  price,  the  contract  duration. 

d) dates  of  signature,  commencement  and  completion  of  contract; 

e) names  of  all  Tenderers  that  submitted  Tenders,  and  their  Tender  prices  as  read  out  at  Tender  opening; 

 

49. Procurement Related Complaints and Administrative Review 

49.1 The  procedures  for  making  a  Procurement-related  Complaint  are  as  specified  in  the  TDS. 

 

49.2 A request for administrative review shall be made in the form provided under contract forms. 



 

 

SECTION II – TENDER DATA SHEET (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 

Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

ITT Reference Particulars Of Appendix To Instructions To Tenders 

A. General 

ITT 1.1 The reference number of the Invitation for Tenders is: SNSC/193/2024/2025 

The Procuring Entity is: South Nyanza Sugar Company Limited 

The name of the Contract : PROVISION OF SAP-ERP SUPPORT AND 

TRAINING 

  

ITT 3.7 A list of debarred firms and individuals is available on the PPRA’s website: 

www.ppra.go.ke  

ITT 3.11 Tend 

 B. Contents of Tendering Document 

ITT 6.1 
Address where to send enquiries is 

South Nyanza Sugar Company Limited, 

Off Kisii – Migori Road 

P.O. Box 107 

Sare – Awendo 

  to reach  not later than 29th August, 2024 AT 10AM 

 

(b) South Nyanza Sugar Co. Ltd will  publish its response at the website 

www.sonysugar.co.ke  

ITT 6.2  

ITT 6.3 The questions to reach the Procuring Entity not later than 7 days before 29th August, 2024 

AT 10AM  

ITT 6.5  

 C. Preparation of Tenders 

ITT 10 (j)  

ITT 12.1 Alternative Tenders shall not be considered.  

 

ITT 13.5 The prices quoted by the Tenderer shall not be subject to adjustment during the 

performance of the Contract. 

ITT 13.6  

ITT 13.8 (a) (i) 

and (iii) 
Place of final destination: : South Nyanza Sugar Company Limited 

ITT 13.8 (a) (iii) Final Destination (Project Site): : South Nyanza Sugar Company Limited 

ITT 13.8 (b) (i) Named place of destination, in Kenya is __Sare -Awendo_________________  

ITT 13.8 (b) (ii) The price for inland transportation, insurance, and other local services required to convey the 

Goods from the named place of destination to their final destination which is  : South 

Nyanza Sugar Company Limited  

 

13.8 (c) (iv) The place of final destination (Project Site) is  : South Nyanza Sugar Company Limited 

ITT 14.2 Foreign currency requirements – Quote in Kenya Shillings  

ITT 15.4 Period of time the Goods are expected to be functioning (for the purpose of spare parts): 

Warranty Period 12 Months 

ITT 16.2 (a) Manufacturer’s authorization is: Mandatory  

ITT 16.2 (b) After sales service is: Mandatory  

ITT 17.1 The Tender validity period shall be 128 days. 

http://www.ppra.go.ke/


 

 

ITT Reference Particulars Of Appendix To Instructions To Tenders 

ITT 19.1 In addition to the original of the Tender, the number of copies is: one (Original & Copy 

Only) 

ITT 19.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: 

power of attorney  

 D. Submission and Opening of Tenders 

ITT 20.3 A tender package or container that cannot fit in the tender box shall be received as follows: 

parcel to be kept by our administration office. 

________________________________________________________________ 

ITT 21.1  

 

For Tender submission purposes only, the Procuring Entity’s address is 

South Nyanza Sugar Company Limited, 

Off Kisii – Migori Road 

P.O. Box 107 

Sare – Awendo 

(Managing Director Office) 

OR 

Head of Procurement  

Tel no.020-809200-3/020-8029043 

Email: tenders@sonysugar.co.ke 

The deadline for Tender submission is:  

Date: 29th August, 2024  
Time 10.00 AM 

Tenderers shall not have the option of submitting their Tenders electronically 

 

ITT 24.1 The Tender opening shall take place at:  

Attention:  

Head of procurement Offices. 

South Nyanza Sugar Company Limited,  

Off Kisii – Migori Road ,P.O. Box 107, 

Sare – Awendo (Training centre ) on  

 

Date: 29th August, 2024 Time: 10.00AM 

 

ITT 24.6 The number of representatives of the Procuring Entity to sign is at least  three 

 

E. Evaluation and Comparison of Tenders 

ITT 31.1 

 

The currency that shall be used for Tender evaluation and comparison purposes to convert 

at the selling exchange rate all Tender prices expressed in various currencies into a single 

currency is: [KSH]  

The source of exchange rate shall be: [the Central Bank in Kenya. Rate] 

The date for the exchange rate shall be: [the deadline day or Tender opening day]. 

ITT 32.3 A margin of preference and/or reservation shall not apply and specify the details.   

If a margin of preference applies, the application methodology shall be defined in Section  

ITT 33.2 
Price evaluation will be done for _______ITEMS ____________________________ 

(specify Items or Lots (contracts) 

 F. Award of Contract 

ITT 41.1 The Procuring Entity shall increase or decrease the quantity of Goods and Related Services 

mailto:tenders@sonysugar.co.ke


 

 

ITT Reference Particulars Of Appendix To Instructions To Tenders 

by an amount not exceed __%  and without any change in the unit prices or other terms and 

conditions of the Tender and the tendering document. 

ITT 47.3 Performance security if so required shall be 10% of the tender sum and be provided after 

the award 

 

ITT 49.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 

Intention to Award the Contract” herein and are also available from the PPRA Website 

www.ppra.go.ke.   

 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit 

its complaint following these procedures, in writing (by the quickest means available, that 

is either by email or fax), to: 

For the attention: (Martine Dima) 

Title/position: [Managing Director] 

Procuring Entity: [SonySugar Co. ltd] 

Email address: [administration@sonysugar.co.ke] 

In summary, a Procurement-related Complaint may challenge any of the following: 

1. the terms of the Tendering Documents; and 

2. the Procuring Entity’s decision to award the contract.  

 

 

  

 

THE LISTED DOCUMENTS BELOW ARE MANDATORY AND MUST BE 

SUBMITTED 

1. Certificate of incorporation /certificate of business registration  

2. A copy of valid tax compliance 

3. Letter of recommendation from the three major clients(given period and name of 

contact person in the organization) 

4. Three years previous experience is a requirement (requirement does not apply to 

AGPO registered suppliers with national treasury) 

5. Evidence of physical address and premises 

6. Relevant valid licenses and registration for professional and consultancy services  

where applicable 

7. Audited accounts for the last three years / bank statement for the last 6 months or 

evidence of sound financial status (requirement does not apply to AGPO registered 

suppliers with national treasury) 

8. A copy of AGPO certificate (youth, women and persons with disability) where 

applicable 

9. A copy of certificate of confirmation of directors and shareholding (CR12) where 

applicable.   

 

  

    

 

 

 

http://www.ppra.go.ke/
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 
 

Evaluation of Technical aspects of the Tender - 
The  Procuring  Entity  shall  evaluate  the  Technical  aspects  of  the  Tender  to  determine  compliance  with  
the  Procuring  Entity's  requirements  under  Section  V  'Schedule  of  Requirement'  and  whether  the  
Tenders  are  substantially  responsive  to  the  Technical  Specifications  and  other  Requirements. 

 

    EVALUATION CRITERIA 

    Evaluation will be based on the following key areas:- 

1. Mandatory 

2. Mandatory Technical  

3. Financial 

 

1. EVALUATION CRITERIA 

The following Evaluation Criteria will be applied: 

I. Mandatory Statutory Requirements 

 REQUIREMENT RESPONSE(YES/NO) 

ENCLOSE VALID COPY OF 

CERTIFICATION 

A.  Company registration certificate  

B.  PIN & VAT certificate  

C.  Valid Tax Compliance certificate  

 

 

 

 

II. Mandatory Technical Requirements: 

 REQUIREMENT RESPONSE(YES/NO) 

ENCLOSE VALID COPY 

OF REGISTRATION 

CERTIFICATE 

A.  Valid SAP Certificate for field delivery partner 

accreditation / OEM dealership certificate from SAP.inc 
 

B.  Demonstrated experience in successfully providing 

services of a similar nature 

Three (3) clients, excluding SONYSUGAR 

consuming similar services. One must be a 

Government institution categorized as Ministry, 

County or Agency (MCA)   

 



 

 

 

 

 

(Evidence : provide copies of job completion certificate 

or purchase order or recommendation certificate issued 

for works done after the year  2018) 

   

C.  i) The service provider must provide the 

maintenance and support plan of how the required 

SAP-ERP support services shall be delivered. The plan 

should include the following: 

 A formal maintenance and support methodology 

 Issue login, tracking and progress reporting 

 Issue categorization, turnaround time and 

resolution time. 

 Change management and control. 

 Performance evaluation and reviews  

 Proposed Service Level Agreement (SLA) 

 

ii) Evidence of availability of a helpdesk system for 

issue logging and tracking  

 

D.  Training plan detailing how requisite training for the 

identified areas shall be delivered to the SonySugar 

Technical and Super Users/Functional Experts 

 

SAP Certified and experienced SAP consultants in each of the below listed modules (Please attach 

Certification of Proposed Consultant(s) with not less than 3 years relevant experience) 

E.  Financial and controlling module   

F.  Human Capital Management and payroll  

G.  Materials Management  

H.  Sales and Distribution  

I.  Plant and Fleet Maintenance  

J.  BASIS, ABAP, Integration & workflows  

K.  Production Planning  

L.  Quality Management  

M.  Audit Management and Information System  

N.  Document Management Module  

O.  Project Systems  



 

 

NOTE: 

 

At this stage, the tenderer’s submission will either be responsive or non- responsive. The non-responsive 

submissions shall be disqualified from the financial evaluation process and shall not be considered further.  

 

 

I. FINANCIAL EVALUATION  

Only bidders who have FULLY COMPLIED with the above requirements, shall be subjected to the financial 

evaluation. The quotation shall be in Kenya shillings and be in each man hour which shall include all costs incidental 

to successfully delivering of the project. Transport to and from Awendo HQ and accommodation shall be quoted 

separately.  The Bidder, who shall have successfully been evaluated in the Mandatory Statutory and Technical stages 

above, with the lowest rate per man hour shall be deemed to have won the tender.



 

 

 

 

Section V - Schedule of Requirements 

Notes for Preparing the Schedule of Requirements - AS ABOVE - DELIVERED SONYSUGAR COMPANY LTD 

The  Schedule  of  Requirements  shall  be  included  in  the  Tendering  document  by  the  Procuring  Entity,  and  
shall  cover,  at  a  minimum,  a  description  of  the  goods  and  services  to  be  supplied  and  the  delivery  schedule. 

The  objective  of  the  Schedule  of  Requirements  is  to  provide  sufficient  information  to  enable  tenderers  to  
prepare  their  Tenders  efficiently  and  accurately,  in  particular,  the  Price  Schedule,  for  which  a  form  is  
provided  in  Section  IV.  In  addition,  the  Schedule  of  Requirements,  together  with  the  Price  Schedule,  should  
serve  as  a  basis  in  the  event  of  quantity  variation  at  the  time  of  award  of  contract  pursuant  to  ITT  42.1. 

The  date  or  period  for  delivery  should  be  carefully  specified,  taking  into  account  (a)  the  implications  of  
delivery  terms  stipulated  in  the  Instructions  to  tenderers  pursuant  to  the  Incoterms  rules  that  “delivery”  takes  
place  when  goods  are  delivered  to  the  final  place  of  delivery,  and  (b)  the  date  prescribed  herein  from  
which  the  Procuring  Entity's  delivery  obligations  start  (i.e.,  notice  of  award,  contract  signature,  opening  or  
confirmation  of  the  letter  of   credit. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

III FINANCIAL EVALUATION 

I. Financial requirements: 

It is required that the services to be offered be charged STRICTLY on man hours employed and no 

retainers are applicable. 

Item Description Amount (Ksh.) 

Cost per man hour of service  

Include applicable taxes  

TOTAL  

 

 

 

 

 

 

Vendor with lowest overall quoted price will be considered for award. 

Note:  

a. All the support cases will be assessed by the service provider, discussed and resolution time 

agreed on between the service provider and SONYSUGAR prior to commencement of 

support services. This shall form the basis of pro-forma invoice generation.  

 

b. Payments shall be made for the services offered on a quarterly basis. 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

TECHNICAL REQUIREMENTS 

Specifications  

 

The Technical Specifications Required are as follows:- 

 

REQUIREMENTS 

BACKGROUND 

South Nyanza Sugar Co. (SonySugar) Ltd. has automated all its mainstream business processes to enhance 

efficiency in delivering of its objectives by implementing SAP-ERP and Agricultural Management System 

(AMS) for its day to day business operations.  

The Company intends to recruit a qualified and an experienced SAP Certified Consulting Firm to partner with 

in its effort to ensure that SAP-ERP Systems deliver value to the business. Therefore the recruited vendor shall 

have adequate capacity and resources in all the modules to facilitate timely resolution of incidences and overall 

reduction of downtime to bare minimum. 

The Company has a license base of 245 active SAP users and 2000 payroll users. The SAP version running is 

EHP6 FOR SAP ERP 6.0 on a Sybase Database integrated with the AMS system on an Oracle platform. 

The Support Contract, expected to run for one year, is intended to cover provision of continuous improvement, 

support services, knowledge sharing, increased functionalities, customization and/or development of 

interfaces/customized processes.  

The SLA period is effective as from the date of contract validation. 

 

SAP Modules to be covered are:- 

1. Production Planning Module 

2. Quality Management Module 

3. Sales and Distribution Module 

4. Plant and Fleet Maintenance Module; 

5. Project Systems Module; 

6. Audit Management and Information System Module; 

7. Financial and Controlling/treasury/assets management modules 

8. Human Capital Management - Payroll Module and other sub modules;   

9. Document Management Module; 

10. Materials Management Module; 

11. ABAP/Workflow/Integration; interface programs to the AMS, Lab Management and the 

Weighbridge Systems; 

12. BASIS. 

 



 

 

 

 

Service requirement: 

Provision of below services on UPON REQUEST by SonySugar Company:  

1. Provision of support on the SAP production, quality assurance and development system and the 

underlying databases. 

2. Removal of bugs in the programs. 

3. Modification of existing modules in line with SonySugar’s emerging business needs 

4. Carry out updates/patch upgrades where necessary. 

5. Synchronization of Development and Quality Assurance environments with Production. 

6. Systems’ health checks. 

7. Provision of SAP refresher trainings (on implemented modules) as agreed between the parties 

8. Professional guidance and consultation on issues pertaining to the modules under scope and SAP in 

general. 

9. Utmost confidentiality, professionalism and application of best practice during support of the said 

systems. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

OTHER FORMS 

6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 
SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request            

for Tender No.:  [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 

of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects 

therein for the sum1 of Kenya Shillings [[Amount in figures] ______________________Kenya Shillings [amount 

in words]____________________________________________________________________ 

 

The above amount includes foreign currency2 amount (s) of [state figure or a percentage and currency] 

[figures]_____________________________________[words] _________________ 

_____________________________________________________________________________  

 

2. We undertake, if our tender is accepted, to commence the Works as  soon as is reasonably possible after the 

receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract 

within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

                                                           
1 This sum should be carried forward from the Summary of the Bills of Quantities. 
2 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 

 



 

 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 

 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 
of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, 
or service providers for any part of the contract, are not subject to, and not controlled by any entity or 
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement 
Regulatory Authority or any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 
its full address, the reason for which each commission or gratuity was paid and the amount and currency 
of each such commission or gratuity]. 

 

 



 

 

Name of Recipient Address Reason Amount 

        

        

        

       

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included 
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 
the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person acting for us 
or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and the 
execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict 
to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown 
above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,   

 

 



 

 

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 

the Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License Registration 

Number and Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, 

email, and telephone number) of 

Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the 

Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of   

state which stock exchange 

 

 

 

 

 

 

 

 



 

 

General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

(c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   
ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship with 

Tenderer 

1    

2    

3    

 

 

 

 

 



 

 

(i) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship with 

Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 

tenderer. 

  

2 Tenderer receives or has received 

any direct or indirect subsidy from 

another tenderer. 

  

3 Tenderer has the same legal 

representative as another tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or through 

common third parties, that puts it in a 

position to influence the tender of 

another tenderer, or influence the 

decisions of the Procuring Entity 

regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are 

the subject of the tender.  

  

6 Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 

specified in this Tender Document.  

  

7 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or indirectly 

involved in the preparation of the 

Tender document or specifications 

of the Contract, and/or the Tender 

evaluation process of such contract. 

  

8 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be   involved in 

the implementation or supervision 

of the Contract.  

  

9 Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the Procuring 

Entity throughout the tendering 

process and execution of the 

Contract. 

  



 

 

 
 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name  

Titleor Designation  

 

 

(Signature) (Date) 

 

 

 

 

 

 

 

 

 

 



 

 

 

b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] for:
 [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

Icertify, on behalf of [NameofTenderer]that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 
Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. TheTenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph(5)(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the 
Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to 
paragraph (5)(b) above. 

 
Name  
Title  
Date    

[Name, title and signature of authorized agent of Tenderer and Date] 



 

 

 

(c) SELF- DECLARATION FORMS 

 
                                                         FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………………. (insert name 
of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… 
(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 



 

 

 
 

FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 

………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
2. THAT therefore said Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or fraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 
and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the 
procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 



 

 

 

 

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal and my responsibilities under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness                                                                                                                                                        

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 

 

Date………………………………………………………………........................................................................ 



 

 

 

(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement: - 

 

a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to 
the procurement or contract; and 

c) Shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group 
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 



 

 

 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 
an obligation; 

iii) “collusive practice “is an arrangement between two or more parties designed to achieve an 
improper purpose, including to influence improperly the actions of another party; “coercive 
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party 
or the property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 
and open competition. 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 
authority appointed by Government of Kenya to inspect

2 
all accounts, records and other documents relating 

to the procurement process, selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 

 

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest 

in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 

2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's 
financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard 
copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of information. 



 

 

 

FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 

Beneficiary:   

Request for Tenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (here in after called "the Applicant") has submitted 
or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 
Tender guarantee. 

 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

 

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 
Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed 
to furnish the Performance. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 
on or before that date. 

 

 

 

[signature(s)] 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 



 

 

 

FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 

TENDER GUARANTEE No.:      

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 

……… [Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter 

called “the Tender”) for  the  execution  of   under  Request  for  Tenders  No.    (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 

[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… 

(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the 

Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  of  

Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 

 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  

Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  Contract  

agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  Instructions  

to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 

 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  

receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  

its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  

occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 

 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  

the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  Applicant  

is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  

to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  

Tender  Validity  Period. 

 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  indicated  

above  on  or  before  that  date. 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 



 

 

 

 FORM OF TENDER - SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of our obligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of 
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or 
(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) Thirty days after the expiration of our Tender. 

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or partner or 

sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign the 

bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or stamp
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
[SOUTH NYANZA SUGAR COMPANY LIMITED] 

General Conditions of Contract 

------------------------------------------------------------------------------------------------------------------------------------- 

1. GENERALPROVISIONS 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 

in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sent or transmitted to the address of or the recipient's communications as stated in the Special 

Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 



 

 

 

a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 



 

 

 

b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entity of or purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 
a third party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish 
his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or 
similar permission for the Permanent Works, and any other permissions described in the Specifications 
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 
and hold the Contractor harmless against and from the consequences of any failure to do so; and 



 

 

 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject to 
contract termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's 
prevailing sanctions procedures). 

 
2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 
the time (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time 
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 
possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 



 

 

 

2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 

Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval is 
required, then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence 
of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 
Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to  relieve either Party of any duties, obligations or responsibilities 
under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and non-compliances; and 

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 



 

 

 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 
Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 
these documents and manuals have been submitted to the Engineer. 



 

 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executed and completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 
copy of the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 
of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently revoked 
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of another suitable person for 
such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 



 

 

[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter available during all working hours in a number deemed sufficient 
by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 
and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 
or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer 
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification. 

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 
the Contractor shall use reasonable efforts to verify their accuracy before they are used. 



 

 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to these. 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Take care for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 
e) Provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined the Site, its surroundings, the above data and other available information, and to have been satisfied 
before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 
and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 
and other services. 

 



 

 

 

 

4.11 Sufficiency of the Accepted Contract Amount 

 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) Have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 
under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 
Contractor shall give notice to the Architect as soon as practicable. 

 

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set 
out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 
notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 
(a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when 



 

 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities outside the Site 
which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 
public or in the possession of the Procuring Entity or of others. 

 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 

 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes. 

 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 
and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from the transport of Goods and shall 
negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 



 

 

4.18 Protection of the Environment 

 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 
limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 
services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 
and other services as may be available on the Site and of which details and prices are given in the 
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 
Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 
Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

 

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 
Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 

 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 



 

 

thereafter, each within 7 days after the last day of the period to which it relates. 

 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 
at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 

 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) Comparison so factual and planned progress, with details of any events or circumstances which 
may jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

4.22 Security of the Site 

 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 

 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacent land. 

 

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 
Contract. 

4.24 Fossils 

 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 



 

 

The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 
issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 

 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 
from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 
of Payments]. 

5.4 Evidence of Payments 

 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 



 

 

to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct 
to the nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar 
to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 

a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside 
the normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 

6.7 Health and Safety 



 

 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide whatever is required by this person to exercise this responsibility and 
authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 
an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendance to plan, arrange, direct, manage, 
inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 



 

 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 



 

 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

 
7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials 
and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 



 

 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified 
tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Architect may instruct the Contractor to: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise. 

 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 
[Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a) Natural materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material (whether 
natural or man-made), except to the extent that disposal are as within the Site are specified in the 
Contract. 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received 
by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 



 

 

relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 [Termination 
by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shall then proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 

ii) 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 

 

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 



 

 

[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architect shall review previous determinations 
and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 
of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 



 

 

 

8.6 Rate of Progress 

8.6.1 If, at any time: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works against any 
deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 



 

 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) The Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 
with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receiving from the Architect an instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 
[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the results of these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Tests on such day or days within that period as the Contractor may fix and of which he shall give notice 
to the Engineer. 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be 
accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 
be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 



 

 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 
the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 

completed in accordance with the Contract, except for any minor outstanding work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice under this Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or 



 

 

Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such accrued costs, which shall be included in the Contract Price. 

 

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable thereafter, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

b) Execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 



 

 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 
are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification 
Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as 
the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and 
returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work. 

11.7 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

11.9 Completion Certificate 



 

 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 
has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed 
his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completion 
Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent 
of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agree the records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 
the payment of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 



 

 

Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of worked one by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 
100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have 
been deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 
Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation), 



 

 

b) changes to the quality and other characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 
to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 
8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 
the circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under-
recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled 
to be paid: 

a) The cost of any partial execution of the Works rendered useless by any such variation, 
b) The cost of making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 
d) the net effect of the Contractor's finance costs, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 The Contractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, 
or 
(iv) otherwise be of benefit to the Procuring Entity. 



 

 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 
13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga s 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst awaiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only 
such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall 
have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 



 

 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation. 



 

 

 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 
Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
delive reach day to the Architect accurate statements induplicate which shall include the following details of 
the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such Cost 
shall not be separately paid if the same shall already have been taken into account in the indexing of any 
inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for 
Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 
not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included a mounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type: 



 

 

 

 

 

 

 

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted 
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 
shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

Where: 

P is the adjustment factor for the portion of the Contract Price payable. 

A and B a recoefficients specified in the SCC, representing then on adjustable and 
adjustable portions, respectively, of the Contract Price payable and 

I m is the index prevailing at the end of the month being invoiced and Ioc is the index 
prevailing 30 days before Bid opening for inputs payable. 

 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a 
very approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added 
to the Contract Price. 



 

 

 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 
support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract. 

 

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 
the Special Conditions of Contract, this Sub-Clause shall not apply. 

 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 
the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the advance payment. This guarantee shall be issued by a reputable bank or financial institutions elected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

 

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 
repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 
percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 
14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 
all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment. 

 

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 
prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 



 

 

 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 
Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in detail 
the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include there port on the progress during this month in accordance with Sub-Clause4.21 [Progress 
Reports]. 

 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 
currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will 
be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 

 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 
of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 
14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-
Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions are satisfied: 



 

 

a) The Contractor has: 
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 

which are available for inspection, and 
(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause: 
this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration and appear to be in accordance with the Contract. 

 

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 

14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 
the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials. 

14.6 Issue of Interim Payment Certificates 

 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statement if any. 

 

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 
an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. 
In this event, the Architect shall give notice to the Contractor accordingly. 

 

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed. 

 

4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be 
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction. 



 

 

14.7 Payment 

 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 
Sub- Clause 14.2 [Advance Payment], whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement 
in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

 

14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 
Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 
shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate is issued. 

 

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 
of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 
shall be paid in such currency. 

 

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 
to any other right or remedy. 

14.9 Payment of Retention Money 

 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 
be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 
Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 
final Contract Price. 

 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 
entitled to withhold certification of the estimated cost of this work until it has been executed. 

 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 
[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 



 

 

institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 

 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 
copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 

a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 
submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 
Conditions as the “Final Statement”. 

 

14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 
final statement which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 
to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the outstanding balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 
to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

 



 

 

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 
 

14.14 Cessation of Procuring Entity's Liability 

 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 
the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly for it: 

a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification obligations, 
or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the 
Procuring Entity. 

 

14.15 Currencies of Payment 

 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application 
for Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya. 

 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 
[Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 



 

 

his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 
Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 
Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 
Appendix B to these General Conditions, in competing for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 



 

 

costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 

 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 
consideration of any kind as an inducement or reward for doing or for bearing to door for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this 
or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 
is made particulars of any such commission and of the terms and conditions of any agreement for the 
payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with 
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received 
the Payment Certificate, reasonable evidence or payment, as the case may be and  as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 



 

 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 
after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 
of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 
terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 

a) cease all further work, except for such work as may have been instructed by the Architect for the 
protection of life or property or for the safety of the Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 
received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment onTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 
and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of: 



 

 

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or 
by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution 
and completion of the Works and the remedying of any defects, unless and to the extent that any such 
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring 
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly 
employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 
Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 
Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 
attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 



 

 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be used by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 
upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant a non-exclusive 
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual 
rights owned by the contractor or a third party from whom the contract or has received the rights to grant 
sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without 
the rights to sub-license) to use the knowhow and other technical information disclosed to the contract or 
under the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any 
other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contractor 
for any in director consequential loss or damage which may be suffered by the other Party in connection with 
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's 
Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 



 

 

and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 
multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 
in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 
or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 
(calculated from the Commencement Date), submit to the other Party: 

 

a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 



 

 

the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 
shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this 
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of 
these premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country. 

 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
the Special Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not 
apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or workmanship, 



 

 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 
terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 
[General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works 
and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 
by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractor or any othe rof the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 



 

 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
so long as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

may be attributable to the Contractor's use of such ammunitions, explosives, radiation or radio-
activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in  accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 



 

 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Party of such event or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 
in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 
terminated under Sub-Clause 19.6. 



 

 

 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's 
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ 
or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 
inspect all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 
or amount claimed, and such further particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
event or circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied 
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such 
part of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3. 



 

 

 

20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 
of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from 
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 
any certificate. 



 

 

 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 
had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by 
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of 
this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 
language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 



 

 

 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 

 

FORM NO. 8 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:   [insert identification no] 

Name of the Tender Title/Description:  [insert name of the assignment] to:

 [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 

 Details of all Beneficial Owners  

 

%  of 

shares a 

person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint 

or remove a 

member of the 

board of 

directors of the 

company or an 

equivalent 

governing body 

of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the 

Company 

(tenderer)  

(Yes / No) 

 

 

 

1. 

Full Name  Directly----

------- % 

of shares  

 

 

Directly………

…….% of 

voting rights 

 

1. Having the right 

to appoint a 

majority of the 

board of the 

directors or an 

equivalent 

governing body 

1. Exercises 

significant 

influence or 

control over 

the 

Company 

body of the 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 

Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to 
be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is 
conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or 
arrangement. 

 

 



 

 

 Details of all Beneficial Owners  

 

%  of 

shares a 

person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint 

or remove a 

member of the 

board of 

directors of the 

company or an 

equivalent 

governing body 

of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the 

Company 

(tenderer)  

(Yes / No) 

Number (where 

applicable) 

Indirectly--

-------- % 

of shares 

Indirectly-------

---% of voting 

rights 

of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or 

indirectly?: 

 

 

Direct…………

………  

 

 

Indirect………

………... 

 

Company 

(tenderer)  

 

Yes -----No-

--- 

 

2. Is this 

influence 

or control 

exercised 

directly or 

indirectly? 

 

Direct………

….. 

 

 

Indirect……

…… 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

2. Full Name  Directly----

------- % 

of shares  

 

 

Indirectly--

-------- % 

of shares 

Directly………

…….% of 

voting rights 

 

Indirectly-------

---% of voting 

rights 

1. Having the right 

to appoint a 

majority of the 

board of the 

directors or an 

equivalent 

governing body 

of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or 

indirectly?: 

 

 

Direct…………

………  

 

1. Exercises 

significant 

influence or 

control 

over the 

Company 

body of the 

Company 

(tenderer)  

 Yes -----

No---- 

 

2. Is this 

influence 

or control 

exercised 

directly or 

indirectly? 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 

 



 

 

 Details of all Beneficial Owners  

 

%  of 

shares a 

person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint 

or remove a 

member of the 

board of 

directors of the 

company or an 

equivalent 

governing body 

of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the 

Company 

(tenderer)  

(Yes / No) 

Email address   

Indirect………

………... 

 

 

Direct………

….. 

 

 

Indirect……

…… 

Occupation or 

profession 

 

 

3. 

 

e.t

.c 

      

   

   

   

 

 

 

II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory 

Authority together with other details in relation to contract awards and shall be maintained in the Government Portal, 

published and made publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership 

Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information  in line with the 

Data Protection Act shall not be published or made public). Note that Personally Identifiable Information (PII) is 

defined as any information that can be used to distinguish one person from another and can be used to deanonymize 

previously anonymous data. This information includes National identity card number or Passport number, Personal 

Identification Number, Date of birth, Residential address, email address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person 

who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the company.  

 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 



 

 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 

duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown 

above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

     Bidder Official Stamp 

 

 

 

 

 


